MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 003 -1
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 27106 COUNTIES Deer Lodge
LETTING DATE 02/23/06 9:00 AM DISTRICT 2
CONTRACT TIME 160 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION SPORTSMAN'S CAMPGROUND - EAST
PROJECT (S) (2137002000) STPP 46-5(2)51
SPORTSMAN'S CAMPGROUND - EAST
VENDOR RANKING
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 6,068,562.70 90.2471% 100.0000%
1 6675 ASCORP INC DBA DEBCO CONSTRUCTION S 6,724,385.92 100.0000% 110.8069%
2 2054 SLETTEN CONSTRUCTION COMPANY $ 7,221,517.54 107.3930% 118.9988%
3 2087 NELCON INC - MISSOULA $ 7,290,454.67 108.4181% 120.1348%
4 2032 JIM GILMAN EXCAVATING INC $ 7,333,086.38 109.0521% 120.8373%
| ( 0 ) -EST- | ( 1 ) 6675 | ( 2 ) 2054
|[ENGINEER'S ESTIMATE |ASCORP INC DBA DEBCO CONSTRU |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et
SECTION 0001 GRADE, GRAVEL, PLANTMIX WETLAND MITIGATION PRO RATA - DEER LODGE 88% / SILVERBOW 12%
| I
0010 104100000 40000.000 UNIT | 1.00000 40000.00] 1.00000 40000.00] 1.00000 40000.00
MISCELLANEQOUS WORK | |
0020 104230000 LUMP | 125000.00000 125000.00| 215000.00000 215000.00| 250000.00000 250000.00
DETOUR-CONST MAINTAIN & REM | |
0030 105100200 19.800 CRKM | 1800.00000 35640.00] 2100.00000 41580.00] 2135.00000 42273.00
FINISH GRADE CONTROL | |
0040 105200000 LUMP | 3000.00000 3000.00] 5300.00000 5300.00 | 10000.00000 10000.00
BRIDGE SURVEY | |
0050 109200000 LUMP | 690000.00000 690000.00|] 550000.00000 550000.00] 575000.00000 575000.00
MOBILIZATION | |
0060 201310000 0.400 HA | 12000.00000 4800.00] 6500.00000 2600.00| 39740.00000 15896.00
CLEARING & GRUBBING | |
0070 202011000 LUMP | 45000.00000 45000.00] 11000.00000 11000.00] 25000.00000 25000.00
REMOVE STRUCTURE | |
0080 203100000 167277.000 M3 | 5.00000 836385.00] 5.00000 836385.00| 5.66000 946787.82
EXCAVATION-UNCLASSIFIED | |
0090 203210000 29892.000 M3 | 8.00000 239136.00] 10.00000 298920.00] 7.26000 217015.92
EXCAVATION-SPECIAL BORROW | |
0100 203500000 17549.000 M3 | 3.25000 57034.25] 5.00000 87745.00| 5.56000 97572.44
TOPSOIL-SALVAGING & PLACING | |
0110 203500200 2350.000 M3 | 12.00000 28200.00] 20.00000 47000.00] 12.27000 28834.50
WETLAND SOIL SALVAGE | |
0120 207300000 89.000 M3 | 32.00000 2848.00] 31.00000 2759.00] 30.20000 2687.80
BEDDING MATERIAL | |
0130 208105000 150000.000 UNIT | 1.00000 150000.00] 1.00000 150000.00] 1.00000 150000.00
TEMPORARY EROSION CONTROL - CB | |
0140 210100000 24.000 HOUR | 110.00000 2640.00] 200.00000 4800.00 | 120.00000 2880.00
GRADER-MOTOR | |
0150 210110000 24.000 HOUR | 125.00000 3000.00] 200.00000 4800.00 | 150.00000 3600.00
DOZER | | \
0160 210300000 140.000 KM | 12.00000 1680.00]| 25.00000 3500.00 | 14.00000 1960.00
TEST TRAILER-TRANSPORT & SETUP | |
0170 301270000 25251.000 M3 | 20.00000 505020.00] 22.90000 578247.90| 25.50000 643900.50
CRUSHED AGGREGATE COURSE | |
0180 301440010 93994.000 M2 | 0.52000 48876.88| 0.60000 56396.40| 0.55000 51696.70
I

COVER - TYPE 1 |



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 27106 COUNTIES Deer Lodge
LETTING DATE 02/23/06 9:00 AM DISTRICT 2
| 0 ) -EST- I ( 1 ) 6675 | ( 2 ) 2054
|ENGINEER'S ESTIMATE |ASCORP INC DBA DEBCO CONSTRU |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T e ettt Tt L Bt
0190 301700000 4291.000 M3 | 18.00000 77238.00| 20.00000 85820.00]| 18.70000 80241.70
TRAFFIC GRAVEL | |
0200 401080000 20920.000 MT | 21.00000 439320.00] 24.50000 512540.00] 26.76000 559819.20
PLANT MIX BIT SURF GR S - 19 MM | |
0210 401100000 194.200 MT | 100.00000 19420.00| 100.00000 19420.00]| 93.19000 18097.50
DUST PALLIATIVE | |
0220 401200000 293.000 MT | 132.00000 38676.00] 150.00000 43950.00| 135.00000 39555.00
HYDRATED LIME | |
0230 402088000 1129.100 MT | 350.00000 395185.00| 375.00000 423412.50]| 350.00000 395185.00
ASPHALT CEMENT PG 64-28 | |
0240 402200000 24508.000 L | 0.40000 9803.20| 0.50000 12254.00] 0.30000 7352.40
EMULSIFIED ASPHALT SS-1 | |
0250 402225000 171.900 MT | 320.00000 55008.00 | 375.00000 64462.50| 325.00000 55867.50
EMULSIFIED ASPHALT CRS-2P | |
0260 551125000 2.300 M3 | 1000.00000 2300.00] 750.00000 1725.00] 2000.00000 4600.00
CONCRETE AC-DC | |
0270 551170000 22.600 M3 | 1200.00000 27120.00] 1284.00000 29018.40]| 2600.00000 58760.00
CONCRETE-CLASS DD | |
0280 551175000 120.000 M3 | 600.00000 72000.00 642.00000 77040.00 | 650.00000 78000.00
CONCRETE-CLASS DD | |
0290 551410000 122.800 M3 | 640.00000 78592.00] 818.00000 100450.40] 450.00000 55260.00
CONCRETE-CLASS SD | |
0300 552150000 537.470 M2 | 7.45000 4004.15| 12.00000 6449.64| 10.00000 5374.70
TRANSVERSE DECK GROOVING | |
0310 553010000 80.000 M | 500.00000 40000.00] 733.00000 58640.00| 1200.00000 96000.00
PRESTRESSED BEAM-TYPE A | |
0320 553030000 162.000 M | 580.00000 93960.00 | 813.00000 131706.00]| 1500.00000 243000.00
PRESTRESSED BEAM-TYPE 4 | |
0330 555100000 3830.000 KG | 3.20000 12256.00] 2.70000 10341.00] 2.65000 10149.50
REINFORCING STEEL | |
0340 555200000 15563.000 KG | 3.25000 50579.75| 2.80000 43576.40| 2.50000 38907.50
REINFORCING STEEL-EPOXY COATED | |
0350 557200000 87.400 M | 228.00000 19927.20| 240.00000 20976.00 | 380.00000 33212.00
BRIDGE RAIL-T 101 | |
0360 559233100 68.000 M | 60.00000 4080.00| 115.00000 7820.00]| 125.00000 8500.00
FURN STL PILE HP 310 X 79 MM | |
0370 559233600 81.600 M | 85.00000 6936.00| 140.00000 11424.00] 160.00000 13056.00
FURN STL PILE HP 360 X 108 MM | |
0380 559333100 65.000 M | 25.00000 1625.00]| 38.00000 2470.00]| 42.00000 2730.00
DR STL PILE HP 310 X 79 MM | |
0390 559333600 78.000 M | 29.00000 2262.00] 38.00000 2964.00]| 45.00000 3510.00
DR STL PILE HP 360 X 108 MM | |
0400 559556000 22.000 EACH | 101.00000 2222.00] 140.00000 3080.00] 250.00000 5500.00
PILE DRIVING POINT | |
0410 602010000 802.300 M | 40.00000 32092.00] 41.00000 32894.30] 45.83000 36769.41
REMOVE PIPE CULVERTS | I
0420 603004500 183.000 M | 115.00000 21045.00] 100.00000 18300.00]| 105.00000 19215.00
DRAINAGE PIPE 450 MM | |
0430 603006000 469.500 M | 175.00000 82162.50] 150.00000 70425.00 | 245.00000 115027.50
I

DRAINAGE PIPE 600 MM



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
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TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 27106 COUNTIES Deer Lodge
LETTING DATE : 02/23/06 9:00 AM DISTRICT 2
| 0 ) -EST- I ( 1 6675 | ( 2 ) 2054
|[ENGINEER'S ESTIMATE |ASCORP INC DBA DEBCO CONSTRU |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T e ettt Tt L Bt
0440 603007500 23.000 M | 225.00000 5175.00] 205.00000 4715.00]| 300.00000 6900.00
DRAINAGE PIPE 750 MM | |
0450 603008900 29.000 M | 250.00000 7250.00] 260.00000 7540.00 | 420.00000 12180.00
DRAINAGE PIPE 900 MM | |
0460 603036000 35.000 M | 175.00000 6125.00]| 125.00000 4375.00 | 260.00000 9100.00
DRAINAGE PIPE IRR 600 MM | |
0470 603037500 175.000 M | 475.00000 83125.00] 150.00000 26250.00] 285.00000 49875.00
DRAINAGE PIPE IRR 750 MM | |
0480 603041200 31.000 M | 500.00000 15500.00] 250.00000 7750.00 | 450.00000 13950.00
DRAINAGE PIPE IRR 1200 MM | |
0490 603061480 32.000 M | 500.00000 16000.00] 480.00000 15360.00] 610.00000 19520.00
DRAINAGE PIPE ARCH 1485 MM | |
0500 603132827 31.000 M | 750.00000 23250.00] 1000.00000 31000.00] 1400.00000 43400.00
CSPA IR 2840 MM X 2.77 MM | |
0510 603470420 177.000 M | 160.00000 28320.00] 155.00000 27435.00 | 390.00000 69030.00
RCP SIPHON 450 MM CL 2 | |
0520 603610157 43.000 M | 60.00000 2580.00] 40.00000 1720.00| 22.00000 946.00
PIPE-PVC 150 MM | |
0530 603610158 53.000 M | 60.00000 3180.00] 50.00000 2650.00] 18.00000 954.00
PIPE-PVC 150 MM-PERF | |
0540 604520000 2.000 EACH | 1855.00000 3710.00] 2000.00000 4000.00] 2800.00000 5600.00
INLET-MEDIAN-TYPE 2 | |
0550 606000000 2209.800 M | 50.00000 110490.00] 44.00000 97231.20]| 42.00000 92811.60
GUARD RAIL-STEEL | |
0560 606000500 560.070 M | 100.00000 56007.00] 133.00000 74489.31 | 130.00000 72809.10
ROCKFALL BARRIER | |
0570 606120000 8.000 EACH | 1500.00000 12000.00] 802.00000 6416.00| 750.00000 6000.00
GUARD RAIL-STL/BR APPR-TY 2 | |
0580 606250000 17.000 EACH | 2345.00000 39865.00] 2140.00000 36380.00] 2000.00000 34000.00
GUARD RAIL-OPTIONAL TERM SECT | |
0590 607204000 891.000 M | 5.25000 4677.75| 4.50000 4009.50]| 4.00000 3564.00
FARM FENCE-TYPE F4W | |
0600 607204100 2716.000 M | 4.00000 10864.00] 6.30000 17110.80] 5.66000 15372.56
FARM FENCE-TYPE F4M | |
0610 607205000 11627.000 M | 5.25000 61041.75] 4.80000 55809.60 | 4.25000 49414.75
FARM FENCE-TYPE F5W | I
0620 607205100 313.000 M | 4.75000 1486.75| 8.00000 2504.00] 7.08000 2216.04
FARM FENCE-TYPE F5M | |
0630 607210210 1270.000 M | 3.75000 4762.50] 6.50000 8255.00 | 8.58000 10896.60
WILDLIFE FENCE | |
0640 607211000 172.000 EACH | 110.00000 18920.00] 190.00000 32680.00] 171.00000 29412.00
FARM FENCE-PANEL/SINGLE FW | |
0650 607212000 88.000 EACH | 150.00000 13200.00] 210.00000 18480.00] 188.00000 16544.00
FARM FENCE-PANEL/DOUBLE FW | |
0660 607300200 87.900 M | 30.00000 2637.00] 33.00000 2900.70] 30.00000 2637.00
FARM GATE-WIRE-TYPE G-2 | |
0670 607300300 53.300 M | 75.00000 3997.50] 78.00000 4157.40]| 70.00000 3731.00
FARM GATE-METAL-TYPE G-3 | |
0680 607400000 2086.000 M | 3.00000 6258.00| 4.40000 9178.40 | 4.00000 8344.00
|

FENCE-TEMPORARY



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
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TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 27106 COUNTIES Deer Lodge
LETTING DATE 02/23/06 9:00 AM DISTRICT : 2
| ( 0 ) -EST- I ( 1 6675 | ( 2 ) 2054
|ENGINEER'S ESTIMATE |ASCORP INC DBA DEBCO CONSTRU |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T e ettt Tt L Bt
0690 607490000 48.000 EACH | 45.00000 2160.00] 55.00000 2640.00| 50.00000 2400.00
DEADMAN | | \
0700 610110000 20.490 HA | 380.00000 7786.20] 450.00000 9220.50| 650.00000 13318.50
SEEDING AREA NO 1 | |
0710 610120000 0.400 HA | 2675.00000 1070.00| 3000.00000 1200.00]| 1100.00000 440.00
SEEDING AREA NO 2 | |
0720 610130000 7.160 HA | 300.00000 2148.00] 400.00000 2864.00] 450.00000 3222.00
SEEDING AREA NO 3 | |
0730 610134000 4.720 HA | 500.00000 2360.00] 400.00000 1888.00]| 600.00000 2832.00
SEEDING AREA NO 4 | |
0740 610134010 5.880 HA | 500.00000 2940.00] 4100.00000 24108.00] 2400.00000 14112.00
SEEDING AREA NO 5 | |
0750 610210000 20.490 HA | 180.00000 3688.20]| 150.00000 3073.50] 175.00000 3585.75
FERTILIZING AREA NO 1 | |
0760 610222000 0.400 HA | 585.00000 234.00]| 150.00000 60.00| 210.00000 84.00
FERTILIZING AREA NO 2 | |
0770 610400000 38.650 HA | 112.00000 4328.80| 175.00000 6763.75]| 145.00000 5604.25
CONDITION SEEDBED SURFACE | |
0780 610405010 10000.000 UNIT | 1.00000 10000.00] 1.00000 10000.00] 1.00000 10000.00
NOXIOUS WEED CONTROL | I
0790 610510000 0.400 HA | 5666.00000 2266.40] 3800.00000 1520.00] 6000.00000 2400.00
MULCH | | \
0800 611150000 1.000 EACH | 5290.00000 5290.00| 5800.00000 5800.00]| 4800.00000 4800.00
CATTLE GUARD 3.6 M | |
0810 611170000 1.000 EACH | 8984.00000 8984.00] 9500.00000 9500.00 | 5000.00000 5000.00
CATTLE GUARD 7.2 M | |
0820 613020000 640.900 M3 | 62.00000 39735.80| 70.00000 44863.00 ]| 38.00000 24354.20
RIPRAP-CLASS 2 RANDOM | |
0830 614210000 1944.000 M3 | 110.00000 213840.00]| 300.00000 583200.00| 367.00000 713448.00
GABION STRUCTURE | |
0840 618010000 650000.000 UNIT | 0.95000 617500.00| 0.80000 520000.00]| 0.80000 520000.00
TRAFFIC CONTROL-DEVICES CB | |
0850 618030000 39.600 KM | 350.00000 13860.00| 267.00000 10573.20] 245.00000 9702.00
TEMPORARY PAVEMENT MARKINGS | |
0860 618140000 11.500 M2 | 200.00000 2300.00] 214.00000 2461.00] 200.00000 2300.00
SINGLE USE SIGNS | I
0870 618200000 4000.000 KL | 8.50000 34000.00]| 10.00000 40000.00]| 10.00000 40000.00
WATER FOR DUST CONTROL | |
0880 619023000 10.130 M2 | 255.00000 2583.15] 246.00000 2491.98]| 230.00000 2329.90
SIGNS-ALUM SHEET INCR-SHT I | |
0890 619033000 2.040 M2 | 245.00000 499.80| 246.00000 501.84| 230.00000 469.20
SIGNS-SHEET ALUM REFL SHT I | |
0900 619034000 13.050 M2 | 250.00000 3262.50]| 246.00000 3210.30] 230.00000 3001.50
SIGNS-SHEET ALUM REFL SHT III | |
0910 619120000 60.000 KG | 8.75000 525.00] 11.00000 660.00 | 10.00000 600.00
POSTS-STEEL U SIGN | |
0920 619130000 271.200 KG | 12.00000 3254.40| 11.00000 2983.20]| 10.00000 2712.00
POSTS-STEEL STRUCTURAL SIGN | |
0930 619234000 87.300 M | 33.00000 2880.90] 27.00000 2357.10] 25.00000 2182.50
I

POLES-TRD TMBR-BARN 100 MM
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TABULATION OF BIDS
CALL ORDER : 003 CONTRACT 1ID 27106 COUNTIES : Deer Lodge
LETTING DATE 02/23/06 9:00 AM DISTRICT 2
0 ) -EST- I ( 1 6675 [ ( 2 ) 2054

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0940 619235500 10.400
POLES-TRD TMBR-BARN 130 MM

0950 619301000 2.000
FRANG SIGN POST BKWY S75X8

0960 619303000 3.000
FRANG SIGN POST BKWY S100X11

0970 619511000 234.000
DELINEATOR-DES A

0980 619514000 8.000
DELINEATOR-DES D

0990 619516000 32.000
DELINEATOR-DES F

1000 619700000 32.000
REMOVE SIGNS

1010 619702000 7.000
REMOVE SIGNS-GUIDE

1020 620010000 1708.000
STRIPING-WHITE PAINT

1030 620020000 504.000
STRIPING-YELLOW PAINT

1040 620030000 6.000
WORDS & SYMBOLS-WHITE PAINT

1050 620035000 56.000
WORDS & SYMBOLS-YELLOW PAINT

1060 620110000 1125.000
STRIPING-WHITE EPOXY

1070 620120000 565.000
STRIPING-YELLOW EPOXY

1080 620130000 5.000
WORDS/SYMBOLS-WHITE EPOXY

1090 620135000 38.000
WORDS/SYMBOLS-YELLOW EPOXY

1100 622120000 757.300
GEOTEX-EROSION CL 2 & 3 RIPRAP

1110 622220000 41985.000
GEOTEXTILE-SEP/STAB-HIGH

1120 800010000 500.000
TRAINING PROGRAM

1130 800060000 15.000
MAILBOX

1140 800300000
MISCELLANEOUS WORK
1150 855200000
TREE & SHRUB PLANTING
SECTION TOTALS

CONTRACT TOTALS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

M2

M2

HOUR

EACH

LUMP

LUMP

NGINEER'S ESTIMATE

20.

25.

24.

40.

180.

35.

26.

16.

17.

97.

75.

12.

225.

2000.

7500.

.00000

00000

00000

00000

00000

00000

.50000

.10000

00000

50000

75000

00000

00000

00000

.90000

.25000

00000

00000

00000

00000

|ASCORP INC DBA DEBCO CONSTRU

AMOUNT | UNIT PRICE AMOUNT |
436.80| 85.00000 884.00|
1450.00: 800.00000 1600.00}
2280.00: 800.00000 2400.00}
4680.00: 21.00000 4914.00}
200.00: 21.00000 168.00}
768.00: 21.00000 672.00}
1280.00: 38.00000 1216.00}
1260.00: 428.00000 2996.00}
11102.00: 4.50000 7686.00}
4082.40: 4.50000 2268.00}
210.00: 42.00000 252.00}
1484.00: 42.00000 2352.00}
18843.75: 15.00000 16875.00}
9605.00: 15.00000 8475.00}
485.00: 125.00000 625.00}
2850.00: 125.00000 4750.00}
2196.17: 4.00000 3029.20}
52481.25: 2.00000 83970.00}
6000.00: 11.00000 5500.00}
3375.00: 215.00000 3225.00}
2000.00: 34000.00000 34000.00}
7500.00: 15000.00000 15000.00}
6,068,562.70: $ 6,724,385.92}
6,068,562.70] $ 6,724,385.92]

UNIT PRICE

750.

750.

20.

20.

20.

35.

400.

24.

24.

16.

l6.

120.

120.

200.

8000.

15663.

00000

00000

00000

00000

00000

00000

.60000

.60000

00000

00000

50000

50000

00000

00000

.50000

.75000

.00000

00000

00000

00000

| SLETTEN CONSTRUCTION COMPANY

AMOUNT

640.
1120.
2800.
9564.
2822.

144.
1344.

18562.
9322.

600.
4560.
2650.

73473.
1500.
3000.
8000.

15663.

7,221,517.

7,221,517.

.00

.00

.00

00

00

00

80

40

00

00

50

50

00

00

55

75

00

00

00
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TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 27106 COUNTIES Deer Lodge
LETTING DATE 02/23/06 9:00 AM DISTRICT 2
I ( 3 ) 2087 I ( 4 2032 | ( )
|INELCON INC - MISSOULA |JIM GILMAN EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T e ettt Tt L Bt
SECTION 0001 GRADE, GRAVEL, PLANTMIX WETLAND MITIGATION PRO RATA - DEER LODGE 88% / SILVERBOW 12%
| I
0010 104100000 40000.000 UNIT | 1.00000 40000.00] 1.00000 40000.00]
MISCELLANEOUS WORK | |
0020 104230000 LUMP | 175000.00000 175000.00] 165000.00000 165000.00]|
DETOUR-CONST MAINTAIN & REM | |
0030 105100200 19.800 CRKM | 2400.00000 47520.00] 2000.00000 39600.00|
FINISH GRADE CONTROL | |
0040 105200000 LUMP | 5000.00000 5000.00]| 5000.00000 5000.00]|
BRIDGE SURVEY | |
0050 109200000 LUMP | 975000.00000 975000.00|] 650000.00000 650000.00 |
MOBILIZATION | |
0060 201310000 0.400 HA | 3900.00000 1560.00| 60000.00000 24000.00 |
CLEARING & GRUBBING | |
0070 202011000 LUMP | 10000.00000 10000.00] 10000.00000 10000.00|
REMOVE STRUCTURE | |
0080 203100000 167277.000 M3 | 5.85000 978570.45| 6.59000 1102355.43]
EXCAVATION-UNCLASSIFIED | |
0090 203210000 29892.000 M3 | 7.00000 209244.00] 10.00000 298920.00]
EXCAVATION-SPECIAL BORROW | |
0100 203500000 17549.000 M3 | 4.00000 70196.00] 4.50000 78970.50]
TOPSOIL-SALVAGING & PLACING | |
0110 203500200 2350.000 M3 | 10.00000 23500.00] 10.00000 23500.00]|
WETLAND SOIL SALVAGE | I
0120 207300000 89.000 M3 | 30.00000 2670.00] 35.00000 3115.00]
BEDDING MATERIAL | |
0130 208105000 150000.000 UNIT | 1.30000 195000.00]| 0.95000 142500.00]|
TEMPORARY EROSION CONTROL - CB | |
0140 210100000 24.000 HOUR | 110.00000 2640.00] 120.00000 2880.00|
GRADER-MOTOR | |
0150 210110000 24.000 HOUR | 110.00000 2640.00] 140.00000 3360.00]|
DOZER | | \
0160 210300000 140.000 KM | 10.00000 1400.00]| 25.00000 3500.00]
TEST TRAILER-TRANSPORT & SETUP | |
0170 301270000 25251.000 M3 | 28.00000 707028.00 | 20.75000 523958.25]
CRUSHED AGGREGATE COURSE | |
0180 301440010 93994.000 M2 | 0.40000 37597.60| 0.40000 37597.60|
COVER - TYPE 1 | |
0190 301700000 4291.000 M3 | 20.00000 85820.00 | 18.00000 77238.00]|
TRAFFIC GRAVEL | |
0200 401080000 20920.000 MT | 22.00000 460240.00| 22.50000 470700.00]|
PLANT MIX BIT SURF GR S - 19 MM | |
0210 401100000 194.200 MT | 90.00000 17478.00| 140.00000 27188.00]|
DUST PALLIATIVE | |
0220 401200000 293.000 MT | 135.00000 39555.00] 140.00000 41020.00]
HYDRATED LIME | |
0230 402088000 1129.100 MT | 350.00000 395185.00]| 340.00000 383894.00]|
ASPHALT CEMENT PG 64-28 | |
0240 402200000 24508.000 L | 0.30000 7352.40] 0.80000 19606.40|
I

EMULSIFIED ASPHALT SS-1
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TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID COUNTIES Deer Lodge
LETTING DATE : 02/23/06 9:00 AM DISTRICT
I ( 3 ) 2087 I ( 4 2032 | ( )
|INELCON INC - MISSOULA |JIM GILMAN EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T e ettt Tt L Bt
0250 402225000 171.900 MT | 325.00000 55867.50 | 310.00000 53289.00]|
EMULSIFIED ASPHALT CRS-2P | |
0260 551125000 2.300 M3 | 1000.00000 2300.00] 2000.00000 4600.00|
CONCRETE AC-DC | |
0270 551170000 22.600 M3 | 1000.00000 22600.00| 1920.00000 43392.00]
CONCRETE-CLASS DD | |
0280 551175000 120.000 M3 | 665.00000 79800.00| 600.00000 72000.00 |
CONCRETE-CLASS DD | |
0290 551410000 122.800 M3 | 847.00000 104011.60]| 765.00000 93942.00|
CONCRETE-CLASS SD | |
0300 552150000 537.470 M2 | 11.00000 5912.17] 10.50000 5643.44]
TRANSVERSE DECK GROOVING | |
0310 553010000 80.000 M | 760.00000 60800.00 | 685.00000 54800.00 |
PRESTRESSED BEAM-TYPE A | |
0320 553030000 162.000 M | 842.00000 136404.00]| 760.00000 123120.00]
PRESTRESSED BEAM-TYPE 4 | |
0330 555100000 3830.000 KG | 2.75000 10532.50]| 2.50000 9575.00]|
REINFORCING STEEL | I
0340 555200000 15563.000 KG | 2.95000 45910.85] 2.65000 41241.95]
REINFORCING STEEL-EPOXY COATED | |
0350 557200000 87.400 M | 250.00000 21850.00] 225.00000 19665.00]|
BRIDGE RAIL-T 101 | |
0360 559233100 68.000 M | 120.00000 8160.00] 108.00000 7344.00 |
FURN STL PILE HP 310 X 79 MM | |
0370 559233600 81.600 M | 144.00000 11750.40| 130.00000 10608.00]|
FURN STL PILE HP 360 X 108 MM | |
0380 559333100 65.000 M | 38.00000 2470.00] 35.00000 2275.00]
DR STL PILE HP 310 X 79 MM | |
0390 559333600 78.000 M | 35.00000 2730.00] 32.00000 2496.00 |
DR STL PILE HP 360 X 108 MM | |
0400 559556000 22.000 EACH | 144.00000 3168.00] 130.00000 2860.00]
PILE DRIVING POINT | |
0410 602010000 802.300 M | 58.00000 46533.40| 80.00000 64184.00|
REMOVE PIPE CULVERTS | |
0420 603004500 183.000 M | 140.00000 25620.00] 100.00000 18300.00]
DRAINAGE PIPE 450 MM | |
0430 603006000 469.500 M | 150.00000 70425.00 | 320.00000 150240.00]|
DRAINAGE PIPE 600 MM | |
0440 603007500 23.000 M | 260.00000 5980.00] 400.00000 9200.00 |
DRAINAGE PIPE 750 MM | |
0450 603008900 29.000 M | 350.00000 10150.00| 420.00000 12180.00]|
DRAINAGE PIPE 900 MM | |
0460 603036000 35.000 M | 270.00000 9450.00 | 300.00000 10500.00]|
DRAINAGE PIPE IRR 600 MM | |
0470 603037500 175.000 M | 250.00000 43750.00| 305.00000 53375.00]|
DRAINAGE PIPE IRR 750 MM | |
0480 603041200 31.000 M | 400.00000 12400.00| 510.00000 15810.00]|
DRAINAGE PIPE IRR 1200 MM | |
0490 603061480 32.000 M | 750.00000 24000.00| 570.00000 18240.00]|
I

DRAINAGE PIPE

ARCH 1485 MM
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TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 27106 COUNTIES : Deer Lodge
LETTING DATE : 02/23/06 9:00 AM DISTRICT : 2
| ( 3 ) 2087 | ( 4 ) 2032 I ( )
INELCON INC - MISSOULA |JIM GILMAN EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e e itk
0500 603132827 31.000 M | 800.00000 24800.00] 1300.00000 40300.00]
CSPA IR 2840 MM X 2.77 MM | |
0510 603470420 177.000 M | 385.00000 68145.00| 425.00000 75225.00 |
RCP SIPHON 450 MM CL 2 | |
0520 603610157 43.000 M | 150.00000 6450.00 | 120.00000 5160.00 |
PIPE-PVC 150 MM | |
0530 603610158 53.000 M | 150.00000 7950.00] 110.00000 5830.00]
PIPE-PVC 150 MM-PERF | |
0540 604520000 2.000 EACH | 3800.00000 7600.00] 2500.00000 5000.00 |
INLET-MEDIAN-TYPE 2 | |
0550 606000000 2209.800 M | 50.00000 110490.00]| 41.00000 90601.80|
GUARD RAIL-STEEL | |
0560 606000500 560.070 M | 140.00000 78409.80] 125.00000 70008.75]
ROCKFALL BARRIER | |
0570 606120000 8.000 EACH | 886.00000 7088.00| 750.00000 6000.00 |
GUARD RAIL-STL/BR APPR-TY 2 | |
0580 606250000 17.000 EACH | 2400.00000 40800.00] 2000.00000 34000.00]
GUARD RAIL-OPTIONAL TERM SECT | |
0590 607204000 891.000 M | 4.40000 3920.40] 5.50000 4900.50]
FARM FENCE-TYPE F4W | |
0600 607204100 2716.000 M | 6.00000 16296.00] 5.25000 14259.00]
FARM FENCE-TYPE F4M | |
0610 607205000 11627.000 M | 4.00000 46508.00] 6.00000 69762.00 |
FARM FENCE-TYPE F5W | |
0620 607205100 313.000 M | 7.50000 2347.50] 5.25000 1643.25]|
FARM FENCE-TYPE F5M | |
0630 607210210 1270.000 M | 6.40000 8128.00] 5.25000 6667.50 |
WILDLIFE FENCE | |
0640 607211000 172.000 EACH | 190.00000 32680.00] 120.00000 20640.00]
FARM FENCE-PANEL/SINGLE FW | |
0650 607212000 88.000 EACH | 200.00000 17600.00] 160.00000 14080.00]
FARM FENCE-PANEL/DOUBLE FW | |
0660 607300200 87.900 M | 33.00000 2900.70] 26.00000 2285.40]
FARM GATE-WIRE-TYPE G-2 | |
0670 607300300 53.300 M | 77.00000 4104.10] 60.00000 3198.00]
FARM GATE-METAL-TYPE G-3 | |
0680 607400000 2086.000 M | 4.40000 9178.40| 3.13000 6529.18]|
FENCE-TEMPORARY | |
0690 607490000 48.000 EACH | 55.00000 2640.00] 35.00000 1680.00]
DEADMAN | | \
0700 610110000 20.490 HA | 600.00000 12294.00] 572.33000 11727.04
SEEDING AREA NO 1 | |
0710 610120000 0.400 HA | 1000.00000 400.00] 1037.50000 415.00|
SEEDING AREA NO 2 | I
0720 610130000 7.160 HA | 450.00000 3222.00] 447.90000 3206.96
SEEDING AREA NO 3 | |
0730 610134000 4.720 HA | 600.00000 2832.00] 568.01000 2681.01 |
SEEDING AREA NO 4 | I
0740 610134010 5.880 HA | 2500.00000 14700.00] 2378.57000 13985.99
I

SEEDING AREA NO 5
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TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 27106 COUNTIES : Deer Lodge
LETTING DATE : 02/23/06 9:00 AM DISTRICT : 2
| ( 3 ) 2087 | ( 4 ) 2032 I ( )
|INELCON INC - MISSOULA |JIM GILMAN EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T e ettt Tt L Bt
0750 610210000 20.490 HA | 150.00000 3073.50] 170.23000 3488.01 |
FERTILIZING AREA NO 1 | |
0760 610222000 0.400 HA | 150.00000 60.00] 202.50000 81.00]
FERTILIZING AREA NO 2 | |
0770 610400000 38.650 HA | 150.00000 5797.50| 142.17000 5494.87|
CONDITION SEEDBED SURFACE | |
0780 610405010 10000.000 UNIT | 1.00000 10000.00] 1.00000 10000.00]
NOXIOUS WEED CONTROL | |
0790 610510000 0.400 HA | 5000.00000 2000.00] 5825.00000 2330.00]
MULCH | | \
0800 611150000 1.000 EACH | 17000.00000 17000.00]| 2500.00000 2500.00]
CATTLE GUARD 3.6 M | |
0810 611170000 1.000 EACH | 20000.00000 20000.00] 4100.00000 4100.00|
CATTLE GUARD 7.2 M | |
0820 613020000 640.900 M3 | 61.00000 39094.90] 33.00000 21149.70]
RIPRAP-CLASS 2 RANDOM | |
0830 614210000 1944.000 M3 | 325.00000 631800.00| 503.00000 977832.00]|
GABION STRUCTURE | I
0840 618010000 650000.000 UNIT | 0.73000 474500.00] 0.73000 474500.00]
TRAFFIC CONTROL-DEVICES CB | |
0850 618030000 39.600 KM | 270.00000 10692.00| 250.00000 9900.00]|
TEMPORARY PAVEMENT MARKINGS | |
0860 618140000 11.500 M2 | 160.00000 1840.00] 200.00000 2300.00]
SINGLE USE SIGNS | |
0870 618200000 4000.000 KL | 6.40000 25600.00 | 8.00000 32000.00]
WATER FOR DUST CONTROL | |
0880 619023000 10.130 M2 | 250.00000 2532.50] 230.00000 2329.90]
SIGNS-ALUM SHEET INCR-SHT I | |
0890 619033000 2.040 M2 | 250.00000 510.00]| 230.00000 469.20]|
SIGNS-SHEET ALUM REFL SHT I | |
0900 619034000 13.050 M2 | 250.00000 3262.50] 230.00000 3001.50]
SIGNS-SHEET ALUM REFL SHT III | |
0910 619120000 60.000 KG | 11.00000 660.00| 10.00000 600.00]|
POSTS-STEEL U SIGN | |
0920 619130000 271.200 KG | 11.00000 2983.20] 10.00000 2712.00]
POSTS-STEEL STRUCTURAL SIGN | |
0930 619234000 87.300 M | 27.00000 2357.10] 25.00000 2182.50]|
POLES-TRD TMBR-BARN 100 MM | |
0940 619235500 10.400 M | 27.00000 280.80]| 25.00000 260.00|
POLES-TRD TMBR-BARN 130 MM | |
0950 619301000 2.000 EACH | 831.00000 1662.00| 750.00000 1500.00]|
FRANG SIGN POST BKWY S75X8 | |
0960 619303000 3.000 EACH | 831.00000 2493.00] 750.00000 2250.00]|
FRANG SIGN POST BKWY S100X11 | |
0970 619511000 234.000 EACH | 22.00000 5148.00] 20.00000 4680.00 |
DELINEATOR-DES A | |
0980 619514000 8.000 EACH | 22.00000 176.00]| 20.00000 160.00]|
DELINEATOR-DES D | I
0990 619516000 32.000 EACH | 22.00000 704.00] 20.00000 640.00]
I

DELINEATOR-DES F
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TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 27106 COUNTIES : Deer Lodge
LETTING DATE : 02/23/06 9:00 AM DISTRICT : 2
| ( 3 ) 2087 | ( 4 ) 2032 | (
INELCON INC - MISSOULA |JIM GILMAN EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et
1000 619700000 32.000 EACH | 39.00000 1248.00] 35.00000 1120.00]
REMOVE SIGNS | |
1010 619702000 7.000 EACH | 221.00000 1547.00]| 400.00000 2800.00]
REMOVE SIGNS-GUIDE | |
1020 620010000 1708.000 L | 6.00000 10248.00] 5.50000 9394.00 |
STRIPING-WHITE PAINT | |
1030 620020000 504.000 L | 6.00000 3024.00] 5.50000 2772.00]
STRIPING-YELLOW PAINT | |
1040 620030000 6.000 L | 26.00000 156.00] 24.00000 144.00]
WORDS & SYMBOLS-WHITE PAINT | |
1050 620035000 56.000 L | 26.00000 1456.00| 24.00000 1344.00]|
WORDS & SYMBOLS-YELLOW PAINT | |
1060 620110000 1125.000 L | 18.00000 20250.00] 16.50000 18562.50]
STRIPING-WHITE EPOXY | |
1070 620120000 565.000 L | 18.00000 10170.00] 16.50000 9322.50]
STRIPING-YELLOW EPOXY | |
1080 620130000 5.000 L | 133.00000 665.00] 120.00000 600.00]
WORDS/SYMBOLS-WHITE EPOXY | |
1090 620135000 38.000 L | 133.00000 5054.00] 120.00000 4560.00|
WORDS/SYMBOLS-YELLOW EPOXY | |
1100 622120000 757.300 M2 | 3.00000 2271.90] 5.00000 3786.50]|
GEOTEX-EROSION CL 2 & 3 RIPRAP | |
1110 622220000 41985.000 M2 | 1.20000 50382.00] 2.25000 94466.25|
GEOTEXTILE-SEP/STAB-HIGH | |
1120 800010000 500.000 HOUR | 45.00000 22500.00] 15.00000 7500.00 |
TRAINING PROGRAM | I
1130 800060000 15.000 EACH | 200.00000 3000.00] 200.00000 3000.00]|
MAILBOX | | \
1140 800300000 LUMP | 25000.00000 25000.00] 10500.00000 10500.00]
MISCELLANEOUS WORK | I
1150 855200000 LUMP | 25000.00000 25000.00] 14184.00000 14184.00]
TREE & SHRUB PLANTING | |
SECTION TOTALS | $ 7,290,454.67| $ 7,333,086.38] $
—————————————————————————————————————————— B et et ettt
|

CONTRACT TOTALS S 7,290,454.67| $ 7,333,086.38] $
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TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID 07205 COUNTIES Treasure
LETTING DATE 02/23/06 9:00 AM DISTRICT : 5
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION HYSHAM INTCH-EAST
PROJECT (S) (5498031000) IM 94-2(31)67
HYSHAM INTCH-EAST
VENDOR RANKING
TOTAL OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 4,627,716.30 117.6120% 100.0000%
1 2094 PRINCE INC S 3,934,732.70 100.0000% 85.0254%
2 2050 RIVERSIDE CONTRACTING INC-BLGS S 4,769,354.10 121.2116% 103.0606%
3 2002 KIEWIT WESTERN CO $ 5,901,844.05 149.9935% 127.5325%
| ( 0 ) -EST- | ( 1 ) 2094 | ( 2 ) 2050
|[ENGINEER'S ESTIMATE | PRINCE INC |[RIVERSIDE CONTRACTING INC-BLG
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Cold milling, PMBS, guardrail and striping
0010 104030010 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00] 1.00000 20000.00
MISCELLANEOUS WORK | |
0020 109200005 LUMP | 420000.00000 420000.00] 191206.00000 191206.00] 591000.00000 591000.00
MOBILIZATION | |
0030 210020170 166.000 MILE | 12.00000 1992.00]| 20.00000 3320.00]| 10.00000 1660.00
TEST TRAILER-TRANSPORT & SETUP | |
0040 301020416 270.000 CUYD | 22.00000 5940.00] 16.40000 4428.00| 20.00000 5400.00
SHOULDER GRAVEL | |
0050 301020718 558145.000 SQYD | 0.42000 234420.90] 0.35000 195350.75] 0.30000 167443.50
COVER - TYPE 1 | |
0060 401020045 74240.000 TON | 20.00000 1484800.00] 15.59000 1157401.60] 21.25000 1577600.00
PLANT MIX BIT SURF GR S - 3/4 IN | |
0070 401020300 1039.000 TON | 134.00000 139226.00| 126.00000 130914.00| 116.00000 120524.00
HYDRATED LIME | |
0080 402020092 4009.900 TON | 310.00000 1243069.00] 308.80000 1238257.12] 317.00000 1271138.30
ASPHALT CEMENT PG 64-28 | I
0100 402020368 951.500 TON | 295.00000 280692.50] 280.65000 267038.48] 275.00000 261662.50
EMULS ASPHALT CRS-2P | |
0110 411010000 598243.000 SQYD | 0.90000 538418.70] 0.80000 478594.40| 0.80000 478594.40
COLD MILLING | |
0120 606010385 900.000 LNFT | 2.00000 1800.00]| 1.25000 1125.00] 1.50000 1350.00
REMOVE GUARD RAIL | |
0130 606010642 18.000 EACH | 2150.00000 38700.00] 1800.00000 32400.00] 2500.00000 45000.00
GUARD RAIL-OPTIONAL TERM SECT | |
0140 610100562 1000.000 UNIT | 1.00000 1000.00| 1.00000 1000.00] 1.00000 1000.00
NOXIOUS WEED CONTROL | |
0152 618030005 125000.000 UNIT | 0.80000 100000.00] 0.81000 101250.00] 0.80000 100000.00
TRAFFIC CONTROL DEVICES CB | |
0160 618100000 170.000 SQFT | 20.00000 3400.00] 4.00000 680.00] 10.00000 1700.00
SINGLE USE SIGNS | |
0162 619010085 76.000 SQFT | 19.00000 1444.00] 16.00000 1216.00]| 10.00000 760.00
SIGNS-ALUM REFL SHEET (III) | |
0164 619010300 183.400 LB | 3.00000 550.20] 6.00000 1100.40] 21.00000 3851.40
POSTS-TUBULAR STEEL | |
0166 619010722 4.000 EACH | 600.00000 2400.00] 675.00000 2700.00] 800.00000 3200.00
FRANG SIGN POST BKWY- S4 X 7.7 | |
0170 620011105 3.000 GAL | 85.00000 255.00] 47.00000 141.00] 50.00000 150.00
|

WORDS & SYMBOLS-WHITE PAINT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/08/06
PAGE 004 -2
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID : 07A05 COUNTIES : Treasure
LETTING DATE 02/23/06 9:00 AM DISTRICT
| ( 0 ) -EST- | ( 1 ) 2094 [ ( ) 2050
|ENGINEER'S ESTIMATE | PRINCE INC |RIVERSIDE CONTRACTING INC-BLG
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Tt e e ettt L
0180 620011260 4.000 GAL | 300.00000 1200.00]| 194.00000 776.00 | 200.00000 800.00
WORDS/SYMBOLS-WHITE EPOXY | |
0190 620013000 578.000 GAL | 19.50000 11271.00] 18.45000 10664.10| 20.00000 11560.00
STRIPING-WHITE PAINT | |
0200 620013960 771.000 GAL | 45.00000 34695.00] 45.15000 34810.65] 50.00000 38550.00
STRIPING-WHITE EPOXY | |
0210 620014000 465.000 GAL | 18.00000 8370.00] 18.45000 8579.25] 20.00000 9300.00
STRIPING-YELLOW PAINT | |
0220 620014960 621.000 GAL | 44.00000 27324.00]| 45.15000 28038.15]| 50.00000 31050.00
STRIPING-YELLOW EPOXY | |
0230 620017000 22.800 MILE | 400.00000 9120.00] 285.00000 6498.00 | 350.00000 7980.00
TEMPORARY PAVEMENT MARKINGS | |
0240 623000000 45.200 MILE | 390.00000 17628.00] 381.50000 17243.80] 400.00000 18080.00
RUMBLE STRIPS | I
SECTION TOTALS | S 4,627,716.30] $ 3,934,732.70]| $ 4,769,354.10
—————————————————————————————————————————— T Rttt
CONTRACT TOTALS | $ 4,627,716.30] $ 3,934,732.70] $ 4,769,354.10
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TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 07A05 COUNTIES : Treasure
LETTING DATE : 02/23/06 9:00 AM DISTRICT : 5

|KIEWIT WESTERN CO |
LINE NO / ITEM CODE / ALT | |

RUMBLE STRIPS
SECTION TOTALS

| |
$ 5,901,844.05 CONTRACT TOTALS $ 5,901,844.05|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R T e R et e DL
SECTION 0001 Cold milling, PMBS, guardrail and striping
0010 104030010 20000.000 UNIT | 1.00000 20000.00]|
MISCELLANEOUS WORK | I
0020 109200005 LUMP | 442000.00000 442000.00]
MOBILIZATION | |
0030 210020170 166.000 MILE | 20.00000 3320.00]
TEST TRAILER-TRANSPORT & SETUP | |
0040 301020416 270.000 CUYD | 20.00000 5400.00]|
SHOULDER GRAVEL | |
0050 301020718 558145.000 SQYD | 0.35000 195350.75]
COVER - TYPE 1 | |
0060 401020045 74240.000 TON | 36.00000 2672640.00]
PLANT MIX BIT SURF GR S - 3/4 IN | |
0070 401020300 1039.000 TON | 130.00000 135070.00]
HYDRATED LIME | |
0080 402020092 4009.900 TON | 325.00000 1303217.50]
ASPHALT CEMENT PG 64-28 | |
0100 402020368 951.500 TON | 260.00000 247390.00]
EMULS ASPHALT CRS-2P | I
0110 411010000 598243.000 SQYD | 1.00000 598243.00]
COLD MILLING | |
0120 606010385 900.000 LNFT | 2.00000 1800.00]|
REMOVE GUARD RATIL | |
0130 606010642 18.000 EACH | 2175.00000 39150.00]
GUARD RAIL-OPTIONAL TERM SECT | |
0140 610100562 1000.000 UOUNIT | 1.00000 1000.00]|
NOXIOUS WEED CONTROL | I
0152 618030005 125000.000 UNIT | 0.90000 112500.00]
TRAFFIC CONTROL DEVICES CB | |
0160 618100000 170.000 SQFT | 7.00000 1190.00]|
SINGLE USE SIGNS | I
0162 619010085 76.000 SQFT | 19.00000 1444.00]|
SIGNS-ALUM REFL SHEET (III) | |
0164 619010300 183.400 LB | 7.00000 1283.80]|
POSTS-TUBULAR STEEL | |
0166 619010722 4.000 EACH | 700.00000 2800.00]
FRANG SIGN POST BKWY- S4 X 7.7 | |
0170 620011105 3.000 GAL | 47.00000 141.00]|
WORDS & SYMBOLS-WHITE PAINT | |
0180 620011260 4.000 GAL | 200.00000 800.00|
WORDS/SYMBOLS-WHITE EPOXY | |
0190 620013000 578.000 GAL | 18.00000 10404.00]|
STRIPING-WHITE PAINT | |
0200 620013960 771.000 GAL | 45.00000 34695.00|
STRIPING-WHITE EPOXY | |
0210 620014000 465.000 GAL | 18.00000 8370.00]|
STRIPING-YELLOW PAINT | |
0220 620014960 621.000 GAL | 55.00000 34155.00]
STRIPING-YELLOW EPOXY | |
0230 620017000 22.800 MILE | 500.00000 11400.00]
TEMPORARY PAVEMENT MARKINGS | |
0240 623000000 45.200 MILE | 400.00000 18080.00]
I
I
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TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 12206 COUNTIES : Daniels
LETTING DATE : 02/23/06 9:00 AM DISTRICT H
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : EAST OF GLENTANA - EAST
PROJECT (S) : (5520005000) STPS 248-2(5)12

EAST OF GLENTANA - EAST
(5800007000) SFCs 248-6(7)27
PEERLESS - EAST

VENDOR RANKING

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 4,055,552.86 100.5015% 100.0000%
1 2140 NORTHERN IMPROVEMENT CO - FARGO $ 4,035,313.95 100.0000% 99.5010%
2 2050 RIVERSIDE CONTRACTING INC-BLGS $ 4,155,546.15 102.9795% 102.4656%
3 6297 CENTURY COMPANIES INC $ 4,163,966.80 103.1882% 102.6732%
4 2014 BORDER STATES PAVING INC $ 4,278,553.17 106.0278% 105.4986%
| ( 0 ) -EST- | ( 1 ) 2140 | ( 2 ) 2050
|[ENGINEER'S ESTIMATE |[NORTHERN IMPROVEMENT CO - FA |RIVERSIDE CONTRACTING INC-BLG
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it e e e e

SECTION 0001 PMS OVERLAY, S & C, REVISE BRIDGE RAIL
I \

I
0010 104030010 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00] 1.00000 20000.00
MISCELLANEOUS WORK | |
0020 109200005 LUMP | 450000.00000 450000.00] 165550.00000 165550.00] 600000.00000 600000.00
MOBILIZATION | |
0030 210020170 154.000 MILE | 9.00000 1386.00] 10.00000 1540.00] 10.00000 1540.00
TEST TRAILER-TRANSPORT & SETUP | |
0040 301020415 837.000 TON | 12.00000 10044.00| 12.00000 10044.00]| 10.00000 8370.00
SHOULDER GRAVEL |
0050 301020718 593897.000 SQYD | 0.38000 225680.86] 0.45000 267253.65] 0.45000 267253.65
COVER - TYPE 1 | |
0060 401020045 56795.000 TON | 22.00000 1249490.00| 24.00000 1363080.00]| 19.00000 1079105.00
PLANT MIX BIT SURF GR S - 3/4 IN | |
0070 401020300 796.000 TON | 143.00000 113828.00] 130.00000 103480.00] 130.00000 103480.00
HYDRATED LIME | |
0080 402020092 3067.500 TON | 310.00000 950925.00 | 330.00000 1012275.00] 331.00000 1015342.50
ASPHALT CEMENT PG 64-28 | |
0090 402020368 1005.200 TON | 290.00000 291508.00] 285.00000 286482.00] 290.00000 291508.00
EMULS ASPHALT CRS-2P | |
0100 411010000 12022.000 SQYD | 4.00000 48088.00| 5.00000 60110.00] 2.50000 30055.00
COLD MILLING | |
0110 557010535 1324.000 LNFT | 75.00000 99300.00| 90.00000 119160.00] 88.00000 116512.00
REVISE BRIDGE RAIL-W740 | |
0120 606010040 756.000 LNFT | 28.00000 21168.00] 29.00000 21924.00]| 30.00000 22680.00
GUARD RAIL-STEEL BOX BEAM | |
0130 606010265 32.000 UNIT | 3000.00000 96000.00 | 2780.00000 88960.00 | 2950.00000 94400.00
GUARD RAIL-BOX BEAM/BR APPR-SECT | |
0140 606010385 3301.000 LNET | 2.00000 6602.00 | 1.90000 6271.90] 2.00000 6602.00
REMOVE GUARD RAIL | |
0150 606010641 32.000 EACH | 3600.00000 115200.00]| 4235.00000 135520.00]| 4200.00000 134400.00
GD RL BOX BEAM OPT TERM SEC | |
0160 610100557 6.000 ACRE | 800.00000 4800.00] 1040.00000 6240.00]| 2000.00000 12000.00
I

REVEGETATION |



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 005 -2
TABULATION OF BIDS
CALL ORDER : 005 CONTRACT 1ID 12206 COUNTIES Daniels
LETTING DATE 02/23/06 9:00 AM DISTRICT
) —-EST- | ( 2140 I( ) 2050

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 618030005 200000.000
TRAFFIC CONTROL DEVICES CB

0180 618100000 85.000
SINGLE USE SIGNS

0190 619010085 85.800
SIGNS-ALUM REFL SHEET (III)

0200 619010230 9.000
REMOVE SIGNS

0210 619010480 140.000
POLES-TREATED TIMBER-BARN 4 IN

0220 619011010 238.000
DELINEATOR DES A

0230 619011040 8.000
DELINEATOR DES D

0240 619011060 40.000
DELINEATOR DES F

0250 620011105 1.000
WORDS & SYMBOLS-WHITE PAINT

0260 620011260 1.000
WORDS/SYMBOLS-WHITE EPOXY

0270 620013000 1431.000
STRIPING-WHITE PAINT

0280 620013960 1767.000
STRIPING-WHITE EPOXY

0290 620014000 503.000
STRIPING-YELLOW PAINT

0300 620014960 635.000
STRIPING-YELLOW EPOXY

0310 620017000 36.400

TEMPORARY PAVEMENT MARKINGS
SECTION TOTALS

CONTRACT TOTALS

SQFT

EACH

LNFT

EACH

EACH

EACH

GAL

GAL

GAL

GAL

GAL

GAL

o~

0

21.

20.

40.

9.

19.

22.

21.

90.

350

19

47

19

48

.85000

00000

00000

00000

00000

50000

00000

50000

00000

.00000

.00000

.00000

.00000

.00000

.00000

NGINEER'S ESTIMATE

|[NORTHERN IMPROVEMENT CO - FA

AMOUNT| UNIT PRICE AMOUNT |
170000.00] 0.90000 180000.00 |
1785.00: 7.00000 595.00}
1716.00: 18.00000 1544.40}
360.00: 30.00000 270.00}
1260.00: 9.50000 1330.00}
4641.00: 22.00000 5236.00}
176.00: 25.00000 200.00}
860.00: 23.00000 920.00}
90.00: 150.00000 150.00}
350.00: 500.00000 500.00}
27189.00: 18.00000 25758.00}
83049.00: 53.00000 93651.00}
9557.00: 18.00000 9054.00}
30480.00: 53.00000 33655.00}
20020.00: 400.00000 14560.00}
4,055,552.86: $ 4,035,313.95}
4,055,552.86]| $ 4,035,313.95]

10.

60.

11.

26.

30.

32.

550.

19.

53.

19.

53.

450.

UNIT PRICE

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

|[RIVERSIDE CONTRACTING INC-BLG

AMOUNT

160000.
510.
858.
540.

1540.
6188.
240.
1280.
160.
550.
27189.
93651.
9557.
33655.
16380.
4,155,546.

4,155,546.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/08/06
PAGE : 005 -3
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 12206 COUNTIES : Daniels
LETTING DATE : 02/23/06 9:00 AM DISTRICT : 4
| ( 3 ) 6297 | ( 4 ) 2014 | ( )
| CENTURY COMPANIES INC |BORDER STATES PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o

SECTION 0001 PMS OVERLAY, S & C, REVISE BRIDGE RAIL

I

0010 104030010 20000.000 UNIT | 1.00000 20000.001 1.00000 20000.00
MISCELLANEOUS WORK | I \

0020 109200005 LUMP | 558550.00000 558550.00| 393910.60000 393910.60|
MOBILIZATION | | |

0030 210020170 154.000 MILE | 12.00000 1848.00] 7.71000 1187.34]
TEST TRAILER-TRANSPORT & SETUP | | \

0040 301020415 837.000 TON | 9.00000 7533.00] 11.02000 9223.74]
SHOULDER GRAVEL | | |

0050 301020718 593897.000 SQYD | 0.40000 237558.80]| 0.3%9000 231619.83|
COVER - TYPE 1 | | |

0060 401020045 56795.000 TON | 19.00000 1079105.00] 21.62000 1227907.90|
PLANT MIX BIT SURF GR S - 3/4 IN | | |

0070 401020300 796.000 TON | 135.00000 107460.00] 140.07000 111495.72]
HYDRATED LIME | | |

0080 402020092 3067.500 TON | 330.00000 1012275.00] 358.92000 1100987.10|
ASPHALT CEMENT PG 64-28 | | |

0090 402020368 1005.200 TON | 295.00000 296534.00] 363.63000 365520.88]
EMULS ASPHALT CRS-2P | I \

0100 411010000 12022.000 SQYD | 4.00000 48088.00| 4.20000 50492.40|
COLD MILLING | | |

0110 557010535 1324.000 LNFT | 96.00000 127104.00] 92.06000 121887.44]
REVISE BRIDGE RAIL-W740 | |

0120 606010040 756.000 LNFT | 31.00000 23436.00] 29.79000 22521.24]
GUARD RAIL-STEEL BOX BEAM | | \

0130 606010265 32.000 OUNIT | 2960.00000 94720.00] 2835.50000 90736.00]
GUARD RAIL-BOX BEAM/BR APPR-SECT | |

0140 606010385 3301.000 LNFT | 2.00000 6602.00] 1.96000 6469.96
REMOVE GUARD RAIL | | |

0150 606010641 32.000 EACH | 4500.00000 144000.00] 4319.50000 138224.00]
GD RL BOX BEAM OPT TERM SEC | |

0160 610100557 6.000 ACRE | 800.00000 4800.00] 390.53000 2343.18]|
REVEGETATION | | |

0170 618030005 200000.000 OUNIT | 0.95000 190000.00] 0.94000 188000.00]
TRAFFIC CONTROL DEVICES CB | |

0180 618100000 85.000 SQFT | 7.30000 620.50] 7.00000 595.00]
SINGLE USE SIGNS | |

0190 619010085 85.800 SQFT | 19.50000 1673.10] 18.71000 1605.32]
SIGNS-ALUM REFL SHEET (III) | |

0200 619010230 9.000 EACH | 33.00000 297.00] 31.80000 286.20]
REMOVE SIGNS | |

0210 619010480 140.000 LNFT | 10.00000 1400.00] 9.86000 1380.40]
POLES-TREATED TIMBER-BARN 4 IN | | |

0220 619011010 238.000 EACH | 24.00000 5712.00]| 23.32000 5550.16
DELINEATOR DES A | | |

0230 619011040 8.000 EACH | 28.00000 224.00] 26.50000 212.00]
DELINEATOR DES D | | |

0240 619011060 40.000 EACH | 25.50000 1020.00]| 24.38000 975.20|
DELINEATOR DES F | | |

0250 620011105 1.000 GAL | 166.00000 166.00] 159.00000 159.00]

I

WORDS & SYMBOLS-WHITE PAINT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/08/06
PAGE : 005 -4
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 12206 COUNTIES : Daniels
LETTING DATE : 02/23/06 9:00 AM DISTRICT H!
| ( 3 ) 6297 | ( 4 ) 2014 | ( )
| CENTURY COMPANIES INC |BORDER STATES PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Tt e e ettt L
0260 620011260 1.000 GAL | 550.00000 550.00] 530.00000 530.00]
WORDS/SYMBOLS-WHITE EPOXY | I
0270 620013000 1431.000 GAL | 19.90000 28476.90] 19.08000 27303.48]|
STRIPING-WHITE PAINT | |
0280 620013960 1767.000 GAL | 57.50000 101602.50] 55.12000 97397.04 |
STRIPING-WHITE EPOXY | |
0290 620014000 503.000 GAL | 19.90000 10009.70] 19.08000 9597.24
STRIPING-YELLOW PAINT | |
0300 620014960 635.000 GAL | 57.50000 36512.50] 55.12000 35001.20]
STRIPING-YELLOW EPOXY | I
0310 620017000 36.400 MILE | 442.00000 16088.80] 424.00000 15433.60]|
TEMPORARY PAVEMENT MARKINGS | |
SECTION TOTALS | S 4,163,966.80] S 4,278,553.17] $
—————————————————————————————————————————— e
I

CONTRACT TOTALS $ 4,163,966.80] $ 4,278,553.17| $




CALL ORDER : 006

LETTING DATE : 02/23/06 9:00 AM

PROJECT (S) : (5720063000) IM 90-5(63)264

MONTANA

TABULATION OF BIDS

CONTRACT 1ID
DISTRICT

CONTRACT TIME
CONTRACT DESCRIPTION : MILLIGAN CANYON INTERCHANGE -

MILLIGAN CANYON INTERCHANGE - E & W

(5811007000) STPS 359-1(7)1
CARDWELL - HARRISON

VENDOR RANKING

06206
2

100 WORKING DAYS

E &W

DEPARTMENT OF TRANSPORTATION

DATE : 03/08/06
PAGE : 006 -1

COUNTIES : Jefferson Broadwater
Madison

(AVAILABLE DAYS)

RANK VENDOR NO./NAME
0 -EST- ENGINEER'S ESTIMATE
1 2032 JIM GILMAN EXCAVATING INC

TOTAL
BID
$ 2,274,
$ 2,204,

% OVER % OVER

LOW BID EST
498.38 103.1869% 100.0000%
251.30 100.0000% 96.9115%

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 MILL, FILL DRIVING LANE, S

0010 104030010 15000.000
MISCELLANEOUS WORK
0020 109200005

MOBILIZATION

0030 203020375 445,000
EMBANKMENT IN PLACE

0040 210020170 100.000
TEST TRAILER-TRANSPORT & SETUP

0050 301020718 699053.000
COVER - TYPE 1

0060 401020045 19331.000
PLANT MIX BIT SURF GR S - 3/4 IN

0070 401020300 271.000
HYDRATED LIME

0080 402020095 1047.600
ASPHALT CEMENT PG 70-28

0090 402020305 2400.000
EMULSIFIED ASPHALT SS-1

0100 402020368 1188.800
EMULS ASPHALT CRS-2P

0110 411010000 149992.000
COLD MILLING

0120 606010030 112.500
GUARD RAIL-STEEL

0130 606010047 99.000
GD RAIL-STL INT RDWY TERM SECT

0140 606010385 1537.500
REMOVE GUARD RAIL

0150 606010642 34.000
GUARD RAIL-OPTIONAL TERM SECT

0160 618030005 250000.000
TRAFFIC CONTROL DEVICES CB

0170 618100000 170.000
SINGLE USE SIGNS

0180 620011105 9.000

WORDS & SYMBOLS-WHITE PAINT

UNIT

LUMP

CUYD

MILE

SQYD

TON

TON

TON

GAL

TON

SQYD

LNFT

LNFT

LNFT

EACH

UNIT

SQFT

GAL

I
I
I
I
+
&
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

0 )

245000.
20.

12.

0.

19.
112.

350.

300.

17.

41.

2200.

19.

75.

-EST-

UNIT PRICE

C FULL WIDTH

.00000

00000

00000

00000

35000

50000

00000

00000

.50000

00000

.10000

00000

00000

.07439

00000

.85000

00000

00000

NGINEER'S ESTIMATE

I (

1)

2032

|JIM GILMAN EXCAVATING INC

AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
- 75% JEFFERSON CO/25% BROADWATER CO

15000.00: 1.00000 15000.00}
245000.00: 175000.00000 175000.001
8900.00: 35.00000 15575.00}
1200.00: 10.00000 1000.00]
244668.55: 0.40000 279621.20}
376954.50: 22.00000 425282.00}
30352.00: 125.00000 33875.00}
366660.00: 344.00000 360374.40}
3600.00: 1.75000 4200.00}
356640.00: 286.00000 339996.80}
164991.20: 0.70000 104994.401
1912.50: 16.00000 1800.00}
4059.00: 47.00000 4653.00}
3189.38: 0.90000 1383.75}
74800.00: 2080.00000 70720.00}
212500.00: 0.77000 192500.00}
3230.00: 15.00000 2550.00}
675.00: 49.25000 443.25}



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/08/06
PAGE : 006 -2
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 06206 COUNTIES : Jefferson Broadwater
LETTING DATE : 02/23/06 9:00 AM DISTRICT H Madison
I ( 0 ) -EST- I ( 1 ) 2032 | ( )
|ENGINEER'S ESTIMATE |JIM GILMAN EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e et B et
0190 620011260 12.000 GAL | 225.00000 2700.00] 200.00000 2400.00]
WORDS/SYMBOLS-WHITE EPOXY | |
0200 620013000 1052.000 GAL | 17.00000 17884.00] 19.35000 20356.20|
STRIPING-WHITE PAINT | |
0210 620013960 1402.000 GAL | 44.00000 61688.00] 45.75000 64141.50]
STRIPING-WHITE EPOXY | |
0220 620014000 751.000 GAL | 16.75000 12579.25] 19.35000 14531.85]
STRIPING-YELLOW PAINT | |
0230 620014960 1001.000 GAL | 43.00000 43043.00] 45.75000 45795.75]
STRIPING-YELLOW EPOXY | |
0240 620017000 20.400 MILE | 370.00000 7548.00 | 413.00000 8425.20 |
TEMPORARY PAVEMENT MARKINGS | |
0250 623000000 40.900 MILE | 360.00000 14724.00] 480.00000 19632.00]
RUMBLE STRIPS | |
SECTION TOTALS | S 2,274,498.38]| $ 2,204,251.30] $
—————————————————————————————————————————— o
I

CONTRACT TOTALS $ 2,274,498.38] $ 2,204,251.30] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 007 -1
TABULATION OF BIDS
CALL ORDER 007 CONTRACT 1ID 13A05 COUNTIES Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT H
CONTRACT TIME 60 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION MAIN & JACKRABBIT LN - BELGRADE
PROJECT (S) (4471005000) SFCU-STPS 291-1(5)1
MAIN & JACKRABBIT LN - BELGRADE
VENDOR RANKING
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,886,417.85 91.1845% 100.0000%
1 6271 J T L GROUP INC - BELGRADE $ 2,068,791.50 100.0000% 109.6677%
2 6709 JOHNSON-WILSON CONSTRUCTORS $ 2,079,549.06 100.5200% 110.2380%
3 2065 BIG SKY ASPHALT INC $ 2,334,490.47 112.8432% 123.7526%
| ( 0 ) -EST- | ( 1 ) 6271 | ( 2 ) 6709

|[ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT

|J T L GROUP INC - BELGRADE
I

| JOHNSON-WILSON CONSTRUCTORS
\

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

SECTION 0001 Main & Jackrabbit Ln & Belgrade Business Park

I I

0010 104100000 35000.000 UNIT | 1.00000 35000.00] 1.00000 35000.00] 1.00000 35000.00
MISCELLANEOUS WORK | |

0020 105100200 5.200 CRKM | 2250.00000 11700.00] 3000.00000 15600.00] 1400.00000 7280.00
FINISH GRADE CONTROL | |

0030 107090050 LUMP | 20000.00000 20000.00] 33500.00000 33500.00] 93500.00000 93500.00
PUBLIC RELATIONS | I \

0040 109200000 LUMP | 250000.00000 250000.00] 227000.00000 227000.00] 207000.00000 207000.00
MOBILIZATION | |

0050 203120000 8595.000 M3 | 23.00000 197685.00] 20.00000 171900.00| 30.00000 257850.00
EXCAVATION-STREET | |

0060 203500000 1288.000 M3 | 6.50000 8372.00] 9.00000 11592.00] 11.00000 14168.00
TOPSOIL-SALVAGING & PLACING | |

0070 207300000 40.000 M3 | 30.00000 1200.00] 45.00000 1800.00] 75.00000 3000.00
BEDDING MATERIAL | |

0080 208105000 7500.000 UNIT | 1.00000 7500.00] 1.00000 7500.00] 0.76000 5700.00
TEMPORARY EROSION CONTROL - CB | |

0090 210300000 34.000 KM | 18.00000 612.00]| 36.00000 1224.00] 88.25000 3000.50
TEST TRAILER-TRANSPORT & SETUP | |

0100 301270000 9227.900 M3 | 25.00000 230697.50] 28.00000 258381.20] 22.10000 203936.59
CRUSHED AGGREGATE COURSE | |

0110 301440020 22917.000 M2 | 0.95000 21771.15] 1.00000 22917.00] 0.55000 12604.35
COVER - TYPE 2 | |

0120 301780000 55.000 M3 | 25.00000 1375.00] 45.00000 2475.00] 42.36000 2329.80
COARSE AGGREGATE-CONCRETE | |

0130 401080110 6031.800 MT | 23.00000 138731.40] 22.00000 132699.60] 25.50000 153810.90
PLANT MIX SURF GR S NV-19 MM | |

0140 401100000 41.500 MT | 90.00000 3735.00] 110.00000 4565.00] 93.00000 3859.50
DUST PALLIATIVE | |

0150 401200000 84.000 MT | 120.00000 10080.00]| 130.00000 10920.00] 150.00000 12600.00
HYDRATED LIME | |

0160 402094000 325.400 MT | 350.00000 113890.00] 390.00000 126906.00 | 425.00000 138295.00
ASPHALT CEMENT PG 64-34 | |

0170 402200000 5205.000 L | 0.30000 1561.50] 1.00000 5205.00] 0.35000 1821.75
EMULSIFIED ASPHALT SS-1 | |

0180 402225000 42.300 MT | 350.00000 14805.00] 350.00000 14805.00] 365.00000 15439.50

I

EMULSIFIED ASPHALT CRS-2P



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 007 -2
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 13A05 COUNTIES Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT 2
I ( 0 ) -EST- | ( 1 6271 | ( 2 ) 6709
|[ENGINEER'S ESTIMATE |J T L GROUP INC - BELGRADE | JOHNSON-WILSON CONSTRUCTORS
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 602010000 48.500 M | 35.00000 1697.50] 225.00000 10912.50] 325.00000 15762.50
REMOVE PIPE CULVERTS | |
0200 603004510 32.000 M | 150.00000 4800.00]| 250.00000 8000.00]| 330.00000 10560.00
DRAINAGE PIPE 450 MM - PERF | |
0210 603008950 44.000 M | 250.00000 11000.00]| 650.00000 28600.00] 485.00000 21340.00
DRAINAGE PIPE 900 MM - PERF | |
0220 603033450 18.000 M | 140.00000 2520.00] 200.00000 3600.00]| 200.00000 3600.00
DRAINAGE PIPE IRR 450 MM | |
0230 603443030 87.000 M | 140.00000 12180.00]| 225.00000 19575.00] 190.00000 16530.00
RCP IRR 300 MM CL 3 | |
0240 603444530 113.000 M | 175.00000 19775.00| 220.00000 24860.00 | 210.00000 23730.00
RCP IRR 450 MM CL 3 | |
0250 603513020 67.000 M | 420.00000 28140.00] 650.00000 43550.00] 760.00000 50920.00
RCPA 1300 MM CL 2 | |
0260 603610300 8.000 M | 180.00000 1440.00]| 250.00000 2000.00]| 205.00000 1640.00
PIPE-PVC 300 MM SANITARY | |
0270 603805000 1.000 EACH | 1450.00000 1450.00| 2000.00000 2000.00] 3025.00000 3025.00
TRASH GUARD | |
0280 604031200 2.000 EACH | 2300.00000 4600.00| 2200.00000 4400.00]| 5750.00000 11500.00
MANHOLE 1200 MM - TYPE 3 | |
0290 604031800 2.000 EACH | 3850.00000 7700.00] 6000.00000 12000.00] 8725.00000 17450.00
MANHOLE 1800 MM-TYPE 3 | |
0300 604112310 2.000 EACH | 3500.00000 7000.00]| 2500.00000 5000.00]| 5825.00000 11650.00
COMB 1200 MM T3 MH-T1 DR INLET | |
0310 604112340 8.000 EACH | 2400.00000 19200.00] 3000.00000 24000.00] 5125.00000 41000.00
COMB 1200 MM T3 MH-T4 DR INLET | |
0320 604122320 1.000 EACH | 2300.00000 2300.00] 3250.00000 3250.00] 5750.00000 5750.00
COMB 1200 MM T3 MH-T2 CURB INL | |
0330 604210000 2.000 EACH | 2200.00000 4400.00] 3100.00000 6200.00 | 5750.00000 11500.00
INLET-DROP-TYPE 1 | |
0340 604220000 1.000 EACH | 3900.00000 3900.00]| 3500.00000 3500.00] 9550.00000 9550.00
INLET-DROP-TYPE 2 | |
0350 604240000 4.000 EACH | 1200.00000 4800.00] 3000.00000 12000.00 6825.00000 27300.00
INLET-DROP-TYPE 4 | |
0360 604700000 4.000 EACH | 2000.00000 8000.00]| 3000.00000 12000.00]| 5725.00000 22900.00
SUMP | I \
0370 608100000 2147.400 M2 | 55.00000 118107.00] 60.00000 128844.00] 34.00000 73011.60
SIDEWALK-CONCRETE 100 MM | |
0380 608150000 112.600 M2 | 74.00000 8332.40| 65.00000 7319.00]| 40.00000 4504.00
SIDEWALK-CONCRETE 150 MM | |
0390 608290100 40.500 M2 | 500.00000 20250.00] 800.00000 32400.00] 545.00000 22072.50
TRUNCATED DOMES | |
0400 608500100 519.000 M2 | 100.00000 51900.00| 60.00000 31140.00] 37.00000 19203.00
CONCRETE 100 MM | |
0410 609000000 1728.800 M | 55.00000 95084.00 | 55.00000 95084.00 | 40.50000 70016.40
CURB & GUTTER-CONCRETE | |
0420 609100000 360.900 M | 32.00000 11548.80| 35.00000 12631.50] 46.00000 16601.40
CURB-CONCRETE MEDIAN TYPE A | |
0430 609110010 46.800 M | 40.00000 1872.00]| 35.00000 1638.00]| 50.00000 2340.00
CURB-CONC MEDIAN SPECIAL DESIGN | |
0440 610110000 1.300 HA | 700.00000 910.00]| 1500.00000 1950.00] 870.00000 1131.00
I

SEEDING AREA

NO 1



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 007 -3
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT 1ID COUNTIES Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT
| ( 0 ) -EST- I ( 1 6271 [ ( 2 ) 6709

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0450 610210000 1.300
FERTILIZING AREA NO 1

0460 610400000 1.200
CONDITION SEEDBED SURFACE

0470 610405010 500.000
NOXIOUS WEED CONTROL

0480 613130000 3.000
BANK PROTECTION-TYPE 3

0490 616010000 14.000
FOUNDATION-CONCRETE

0500 616241000 875.000
CONDUIT-PLASTIC 41 MM

0510 616253000 30.000
CONDUIT-PLASTIC 53 MM

0520 616278000 140.000
CONDUIT-PLASTIC 78 MM

0530 616291000 65.000
CONDUIT-PLASTIC 91 MM

0540 616480000 9.000
PULL BOX-CONCRETE TYPE 1

0550 616490000 6.000
PULL BOX-CONCRETE TYPE 2

0560 616500000 1.000
PULL BOX-CONCRETE TYPE 3

0570 617000340 740.000
CABLE-COPPER 3AWG14-600V

0580 617000400 160.000
CABLE-COPPER 4AWG10-600V

0590 617000740 450.000
CABLE-COPPER 7AWG14-600V

0600 617001240 210.000
CABLE-COPPER 12AWG14-600V

0610 617001540 233.000
CABLE-COPPER 15AWG14-600V

0620 617006050 37.000

CABLE-COPPER COAXIAL 50 OHM 10 MM
0630 617010060 190.000
CONDUCTOR-COPPER AWG6-600V
0640 617010080 1300.000
CONDUCTOR-COPPER AWG8-600V

0650 617010100 810.000
CONDUCTOR-COPPER AWG10-600V

0660 617100560 7.000
STANDARD-STL TYPE 10-A-500-6

0670 617130000 1.000
PHOTO ELECTRIC CONTROL

0680 617130200 11.000
LUMINAIRE ASSEMBLY-200W SV

0690 617140080 1.000

SIG STANDARD TYPE 1-80

HA

HA

UNIT

M3

M3

EACH

EACH

EACH

EACH

EACH

EACH

EACH

|[ENGINEER'S ESTIMATE

I
4

UNIT PRICE
_____________________________ +_____________________________+_____________________________

500.

450.

100.

1325.

20.

40.

45.

50.

325.

450.

550.

2100.

140.

350.

650.

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.50000

.50000

.00000

.00000

.00000

.00000

.85000

.75000

00000

00000

00000

00000

|J T L GROUP INC - BELGRADE

| JOHNSON-WILSON CONSTRUCTORS

AMOUNT| UNIT PRICE AMOUNT |
650.00] 500.00000 650.00]
540.00: 550.00000 660.00}
500.00: 1.00000 500.00}
300.00: 100.00000 300.00}
18550.00: 1700.00000 23800.00}
17500.00: 35.00000 30625.00}
1200.00: 48.00000 1440.001
6300.00: 60.00000 8400.00}
3250.00: 75.00000 4875.00}
2925.00: 350.00000 3150.00}
2700.00: 400.00000 2400.00}
550.00: 650.00000 650.00}
2220.00: 4.00000 2960.00}
1040.00: 5.00000 800.00}
1575.00: 4.00000 1800.001
1050.00: 6.00000 1260.001
1398.00: 8.00000 1864.001
444.00: 16.00000 592.00}
570.00: 4.00000 760.00}
2405.00: 3.00000 3900.00}
1417.50: 2.00000 1620.001
14700.00: 3200.00000 22400.00}
140.00: 150.00000 150.00}
3850.00: 600.00000 6600.00}
650.00: 700.00000 700.00}

UNIT PRICE

350.

435.

750.

1350.

26.

37

53.

61.

300.

350.

470.

2600.

115.

500.

00000

00000

.00000

00000

00000

00000

.25000

80000

65000

00000

00000

00000

.00000

.90000

.35000

.70000

.80000

.30000

.25000

.50000

.70000

00000

00000

.00000

00000

AMOUNT

2250.

18900.

22750.

1117.

7532.

4007.

2700.

2100.

470.

2220.

624.

1507.

1351.

492.

3250.

1377.

18200.

115.

4290.

.00

.00

00

00

00

50

00

25

00

00

00

00

00

50

.00

40

10

.50

00

00

00

00

00

.00



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 007 -4
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT 1ID 13A05 COUNTIES : Gallatin
LETTING DATE : 02/23/06 9:00 AM DISTRICT 2
| ( 0 ) -EST- I ( 1 6271 [ ( 2 ) 6709

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0700 617140100 7.000
SIG STANDARD TYPE 1-100

0710 617155510 2.000
SIG STANDARD TYPE 2-A-500-1

0720 617165960 2.000
SIG STANDARD TYPE 3-A-900-6

0730 617165970 2.000
SIG STANDARD TYPE 3-A-900-7

0740 617192000 12.000
PUSH BUTTON/PEDESTRIAN

0750 617231330 15.000
SIG-TRAF 3 COL-1 WAY 30-30-30

0760 617251330 2.000
SIG-TRAF 5 COL-1 W 30-30-30-30

0770 617280020 12.000
SIG-PEDESTRIAN TYPE 2

0780 617405800 1.000
CONTLR/TRAF-ACTUAT TYPE 8A

0790 617410400 1.000
CONTROLLER-CAB PEDESTAL TYPE P

0800 617500000 24.000
DETECTOR/LOOP

0810 617510000 450.000
DETECTOR/LOOP SHLD CABLE

0820 617611000 1.000
SERV ASSEMBLY-100 AMP

0830 617800100
REMOVE AND SALVAGE

0840 617900030 1.000
YAGI ANTENNA

0850 618010000 160000.000
TRAFFIC CONTROL-DEVICES CB

0860 618030000 1.100
TEMPORARY PAVEMENT MARKINGS

0870 618140000 8.400
SINGLE USE SIGNS

0880 618200000 86.000
WATER FOR DUST CONTROL

0890 619033000 6.080
SIGNS-SHEET ALUM REFL SHT I

0900 619034000 25.470
SIGNS-SHEET ALUM REFL SHT III

0910 619110000 76.800
POSTS-TUBULAR STEEL

0920 619140000 869.200
POSTS-TUBULAR STEEL-SQ-PERF

0930 619234000 12.900
POLES-TRD TMBR-BARN 100 MM

0940 619335000 2.000

FRANG SIGN POST BKWY 75 MM RD

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

LUMP

EACH

UNIT

KM

M2

KL

M2

M2

KG

KG

EACH

|[ENGINEER'S ESTIMATE

I
4

UNIT PRICE
_____________________________ +_____________________________+_____________________________

575.

800.

1000.

1050.

260.

900.

1250.

800.

900.

950.

850.

1400.

600.

850.

1000.

200.

220.

220.

10.

11.

40.

820.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.60000

00000

00000

00000

.80000

00000

00000

.00000

00000

00000

50000

00000

00000

00000

|J T L GROUP INC - BELGRADE

| JOHNSON-WILSON CONSTRUCTORS

AMOUNT| UNIT PRICE AMOUNT |
4025.00] 800.00000 5600.00]
1600.00: 1200.00000 2400.00}
2000.00: 1500.00000 3000.00}
2100.00: 1500.00000 3000.00}
3120.00: 400.00000 4800.00}

13500.00: 800.00000 12000.00}
2500.00: 1600.00000 3200.00}

9600.00: 800.00000 9600.00}

900.00: 800.00000 800.00}

950.00: 1100.00000 1100.00}

20400.00: 700.00000 16800.001
1170.00: 2.00000 900.00}

1400.00: 2500.00000 2500.00}

600.00: 500.00000 500.00}

850.00: 700.00000 700.00}

128000.00: 1.00000 160000.00}

llO0.00: 1100.00000 1210.001
1680.00: 250.00000 2100.00}

516.00: 25.00000 2150.00}
1337.60: 300.00000 1824.00}
5603.40: 300.00000 7641.00}

806.40: 12.00000 921.60}
9561.20: 12.00000 10430.40}

516.00: 60.00000 774.00}
1640.00: 1000.00000 2000.00}

UNIT PRICE

635.

1030.

1275.

1275.

280.

700.

1325.

705.

655.

920.

600.

1850.

370.

630.

225.

125.

250.

250.

10.

10.

55.

900.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.85000

00000

00000

00000

.81000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

4445,

2060.

2550.

2550.

3360.

10500.

2650.

8460.

655.

920.

14400.

832.

1850.

370.

630.

129600.

1094.

1890.

10750.

1520.

6367.

768.

8692.

709.

1800.

00

00

00

00

00

00

00

00

00

00

00

50

00

00

00

00

50

00

00

00

50

00

00

50

00



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 007 -5
TABULATION OF BIDS
CALL ORDER 007 CONTRACT 1ID 13205 COUNTIES Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT 2
| ( 0 ) -EST- | ( 1 ) 6271 | ( 2 ) 6709
|[ENGINEER'S ESTIMATE |J T L GROUP INC - BELGRADE | JOHNSON-WILSON CONSTRUCTORS
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et
0950 619355000 5.000 EACH | 387.00000 1935.00] 500.00000 2500.00] 400.00000 2000.00
SQ TBLR SLIP BASE BKWY 76 MM | |
0960 619570100 6.000 EACH | 90.00000 540.00] 150.00000 900.00] 110.00000 660.00
DELINEATOR-FLEX SURF MTD WH | |
0970 619570200 6.000 EACH | 110.00000 660.00| 150.00000 900.00] 110.00000 660.00
DELINEATOR-FLEX SURF MTD YLW | |
0980 619700000 34.000 EACH | 40.00000 1360.00] 38.00000 1292.00] 150.00000 5100.00
REMOVE SIGNS | |
0990 619702000 1.000 EACH | 160.00000 160.00] 150.00000 150.00 | 125.00000 125.00
REMOVE SIGNS-GUIDE | I
1000 619720000 5.000 EACH | 200.00000 1000.00] 220.00000 1100.00] 150.00000 750.00
RESET SIGNS | |
1010 620010000 125.400 L | 10.00000 1254.00] 19.00000 2382.60] 16.00000 2006.40
STRIPING-WHITE PAINT | |
1020 620020000 156.200 L | 9.50000 1483.90| 19.00000 2967.80] 16.00000 2499.20
STRIPING-YELLOW PAINT | |
1030 620030000 80.100 L | 35.00000 2803.50] 24.00000 1922.40]| 20.75000 1662.08
WORDS & SYMBOLS-WHITE PAINT | |
1040 620035000 63.000 L | 50.00000 3150.00] 24.00000 1512.00] 20.75000 1307.25
WORDS & SYMBOLS-YELLOW PAINT | |
1050 620040000 230.900 L | 20.00000 4618.00] 30.00000 6927.00| 25.05000 5784.05
CURB MARKING-YELLOW | |
1060 620110000 133.800 L | 22.00000 2943.60] 21.00000 2809.80] 17.25000 2308.05
STRIPING-WHITE EPOXY | |
1070 620120000 204.700 L | 20.00000 4094.00] 21.00000 4298.70| 17.25000 3531.08
STRIPING-YELLOW EPOXY | |
1080 620130000 105.100 L | 90.00000 9459.00| 68.00000 7146.80] 61.75000 6489.93
WORDS/SYMBOLS-WHITE EPOXY | |
1090 620135000 83.700 L | 85.00000 7114.50] 68.00000 5691.60 | 61.75000 5168.48
WORDS/SYMBOLS-YELLOW EPOXY | |
1100 621213000 3.000 EACH | 1300.00000 3900.00] 400.00000 1200.00| 1025.00000 3075.00
RESET VALVE BOX | |
1110 621230000 2.000 EACH | 1100.00000 2200.00] 3000.00000 6000.00]| 5075.00000 10150.00
RESET FIRE HYDRANT | |
1120 621412000 12.000 EACH | 320.00000 3840.00] 400.00000 4800.00| 225.00000 2700.00
ADJUST VALVE BOXES | |
1130 621430000 4.000 EACH | 600.00000 2400.00] 500.00000 2000.00] 1150.00000 4600.00
ADJUST MANHOLES | |
1140 621440000 3.000 EACH | 750.00000 2250.00] 1600.00000 4800.00| 2150.00000 6450.00
ADJUST FIRE HYDRANT | |
1150 622020000 470.000 M2 | 4.00000 1880.00| 7.00000 3290.00| 4.00000 1880.00
GEOTEXTILE-DRAINAGE-HEAVY | |
1160 622900000 110.000 M3 | 35.00000 3850.00] 45.00000 4950.00 | 60.00000 6600.00
DRAIN AGGREGATE | |
SECTION TOTALS | $ 1,886,417.85] $ 2,068,791.50]| $ 2,079,549.06
—————————————————————————————————————————— et
CONTRACT TOTALS | $ 1,886,417.85]| $ 2,068,791.50] $ 2,079,549.06




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 007 -6
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 13A05 COUNTIES Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT 2
| ( 3 ) 2065 I ( ) I ( )
|BIG SKY ASPHALT INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Main & Jackrabbit Ln & Belgrade Business Park
| I
0010 104100000 35000.000 UNIT | 1.00000 35000.00]
MISCELLANEOUS WORK | I
0020 105100200 5.200 CRKM | 3125.00000 16250.00]
FINISH GRADE CONTROL | |
0030 107090050 LUMP | 49873.75000 49873.75|
PUBLIC RELATIONS | I
0040 109200000 LUMP | 220748.31000 220748.31]
MOBILIZATION | |
0050 203120000 8595.000 M3 | 11.17000 96006.15]
EXCAVATION-STREET | |
0060 203500000 1288.000 M3 | 11.08000 14271.04|
TOPSOIL-SALVAGING & PLACING | |
0070 207300000 40.000 M3 | 44.50000 1780.00]
BEDDING MATERIAL | |
0080 208105000 7500.000 UNIT | 0.88000 6600.00|
TEMPORARY EROSION CONTROL - CB | |
0090 210300000 34.000 KM | 15.81000 537.54]
TEST TRAILER-TRANSPORT & SETUP | |
0100 301270000 9227.900 M3 | 34.22000 315778.74]
CRUSHED AGGREGATE COURSE | |
0110 301440020 22917.000 M2 | 0.95000 21771.15]
COVER - TYPE 2 | |
0120 301780000 55.000 M3 | 57.05000 3137.75]
COARSE AGGREGATE-CONCRETE | |
0130 401080110 6031.800 MT | 62.50000 376987.50]
PLANT MIX SURF GR S NV-19 MM | |
0140 401100000 41.500 MT | 115.00000 4772.50]
DUST PALLIATIVE | |
0150 401200000 84.000 MT | 165.00000 13860.00]
HYDRATED LIME | |
0160 402094000 325.400 MT | 441.00000 143501.40]
ASPHALT CEMENT PG 64-34 | |
0170 402200000 5205.000 L | 1.00000 5205.00]
EMULSIFIED ASPHALT SS-1 | |
0180 402225000 42.300 MT | 383.42000 16218.67]
EMULSIFIED ASPHALT CRS-2P | |
0190 602010000 48.500 M | 68.30000 3312.55]
REMOVE PIPE CULVERTS | |
0200 603004510 32.000 M | 346.86000 11099.52]
DRAINAGE PIPE 450 MM - PERF | |
0210 603008950 44.000 M | 574.98000 25299.12]
DRAINAGE PIPE 900 MM - PERF | |
0220 603033450 18.000 M | 188.65000 3395.70]
DRAINAGE PIPE IRR 450 MM | |
0230 603443030 87.000 M | 212.55000 18491.85]
RCP IRR 300 MM CL 3 | |
0240 603444530 113.000 M | 222.17000 25105.21|
RCP IRR 450 MM CL 3 | I
0250 603513020 67.000 M | 569.92000 38184.64|
I \

RCPA 1300 MM CL 2



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 007 -7
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 13A05 COUNTIES Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT 2
| ( 3 ) 2065 I ( ) I ( )
|BIG SKY ASPHALT INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T e ettt Tt L Bt
0260 603610300 8.000 M | 320.37000 2562.96|
PIPE-PVC 300 MM SANITARY | |
0270 603805000 1.000 EACH | 1886.25000 1886.25]
TRASH GUARD | |
0280 604031200 2.000 EACH | 2946.25000 5892.50]
MANHOLE 1200 MM - TYPE 3 | |
0290 604031800 2.000 EACH | 5132.50000 10265.00]
MANHOLE 1800 MM-TYPE 3 | |
0300 604112310 2.000 EACH | 3275.00000 6550.00|
COMB 1200 MM T3 MH-T1 DR INLET | |
0310 604112340 8.000 EACH | 1868.91000 14951.28]|
COMB 1200 MM T3 MH-T4 DR INLET | |
0320 604122320 1.000 EACH | 3435.62000 3435.62|
COMB 1200 MM T3 MH-T2 CURB INL | |
0330 604210000 2.000 EACH | 2821.25000 5642.50]
INLET-DROP-TYPE 1 | |
0340 604220000 1.000 EACH | 3078.12000 3078.12]
INLET-DROP-TYPE 2 | |
0350 604240000 4.000 EACH | 1723.43000 6893.72]|
INLET-DROP-TYPE 4 | |
0360 604700000 4.000 EACH | 1400.31000 5601.24|
SUMP | I \
0370 608100000 2147.400 M2 | 58.12000 124806.89]
SIDEWALK-CONCRETE 100 MM | |
0380 608150000 112.600 M2 | 66.25000 7459.75]
SIDEWALK-CONCRETE 150 MM | |
0390 608290100 40.500 M2 | 475.00000 19237.50]
TRUNCATED DOMES | |
0400 608500100 519.000 M2 | 78.12000 40544.28|
CONCRETE 100 MM | |
0410 609000000 1728.800 M | 52.50000 90762.00]
CURB & GUTTER-CONCRETE | |
0420 609100000 360.900 M | 73.50000 26526.15]
CURB-CONCRETE MEDIAN TYPE A | |
0430 609110010 46.800 M | 268.75000 12577.50]
CURB-CONC MEDIAN SPECIAL DESIGN | |
0440 610110000 1.300 HA | 1087.50000 1413.75]|
SEEDING AREA NO 1 | |
0450 610210000 1.300 HA | 437.50000 568.75]
FERTILIZING AREA NO 1 | |
0460 610400000 1.200 HA | 543.75000 652.50]|
CONDITION SEEDBED SURFACE | |
0470 610405010 500.000 UNIT | 1.00000 500.00]
NOXIOUS WEED CONTROL | I
0480 613130000 3.000 M3 | 62.50000 187.50]
BANK PROTECTION-TYPE 3 | |
0490 616010000 14.000 M3 | 1687.50000 23625.00]
FOUNDATION-CONCRETE | |
0500 616241000 875.000 M | 32.50000 28437.50]
CONDUIT-PLASTIC 41 MM | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 007 -8
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 13A05 Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT : 2
I ( 3 ) 2065 I ( ) I ( )
|BIG SKY ASPHALT INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T e ettt Tt L Bt
0510 616253000 30.000 M | 46.56000 1396.80]
CONDUIT-PLASTIC 53 MM | I
0520 616278000 140.000 M | 67.25000 9415.00]
CONDUIT-PLASTIC 78 MM | |
0530 616291000 65.000 M | 77.06000 5008.90|
CONDUIT-PLASTIC 91 MM | I
0540 616480000 9.000 EACH | 375.00000 3375.00]
PULL BOX-CONCRETE TYPE 1 | |
0550 616490000 6.000 EACH | 437.50000 2625.00]
PULL BOX-CONCRETE TYPE 2 | |
0560 616500000 1.000 EACH | 587.50000 587.50]
PULL BOX-CONCRETE TYPE 3 | |
0570 617000340 740.000 M | 3.75000 2775.00]
CABLE-COPPER 3AWG14-600V | |
0580 617000400 160.000 M | 4.87000 779.20]
CABLE-COPPER 4AWG10-600V | |
0590 617000740 450.000 M | 4.18000 1881.00]
CABLE-COPPER 7AWG14-600V | |
0600 617001240 210.000 M | 5.87000 1232.70]
CABLE-COPPER 12AWG14-600V | |
0610 617001540 233.000 M | 7.25000 1689.25]|
CABLE-COPPER 15AWG14-600V | |
0620 617006050 37.000 M | 16.62000 614.94]
CABLE-COPPER COAXIAL 50 OHM 10 MM | |
0630 617010060 190.000 M | 4.06000 771.40]
CONDUCTOR-COPPER AWG6-600V | |
0640 617010080 1300.000 ™ | 3.12000 4056.00]|
CONDUCTOR-COPPER AWG8-600V | |
0650 617010100 810.000 M | 2.12000 1717.20]
CONDUCTOR-COPPER AWG10-600V | |
0660 617100560 7.000 EACH | 3250.00000 22750.00]|
STANDARD-STL TYPE 10-A-500-6 | |
0670 617130000 1.000 EACH | 143.75000 143.75]|
PHOTO ELECTRIC CONTROL | |
0680 617130200 11.000 EACH | 487.50000 5362.50]
LUMINAIRE ASSEMBLY-200W SV | |
0690 617140080 1.000 EACH | 625.00000 625.00|
SIG STANDARD TYPE 1-80 | |
0700 617140100 7.000 EACH | 793.75000 5556.25]
SIG STANDARD TYPE 1-100 | |
0710 617155510 2.000 EACH | 1287.50000 2575.00]
SIG STANDARD TYPE 2-A-500-1 | |
0720 617165960 2.000 EACH | 1593.75000 3187.50]
SIG STANDARD TYPE 3-A-900-6 | |
0730 617165970 2.000 EACH | 1593.75000 3187.50]
SIG STANDARD TYPE 3-A-900-7 | |
0740 617192000 12.000 EACH | 350.00000 4200.00]
PUSH BUTTON/PEDESTRIAN | |
0750 617231330 15.000 EACH | 875.00000 13125.00]
I \

SIG-TRAF 3 COL-1 WAY 30-30-30



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 007 -9
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT ID 13A05 Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT : 2
I ( ) 2065 I ( ) I ( )
|BIG SKY ASPHALT INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— + e et e
0760 617251330 2.000 EACH | 1656.25000 3312.50]
SIG-TRAF 5 COL-1 W 30-30-30-30 | |
0770 617280020 12.000 EACH | 881.25000 10575.00]
SIG-PEDESTRIAN TYPE 2 | |
0780 617405800 1.000 EACH | 818.75000 818.75]
CONTLR/TRAF-ACTUAT TYPE 8A | |
0790 617410400 1.000 EACH | 1150.00000 1150.00]
CONTROLLER-CAB PEDESTAL TYPE P | |
0800 617500000 24.000 EACH | 750.00000 18000.00]
DETECTOR/LOOP | I
0810 617510000 450.000 M | 2.31000 1039.50]|
DETECTOR/LOOP SHLD CABLE | |
0820 617611000 1.000 EACH | 2312.50000 2312.50]
SERV ASSEMBLY-100 AMP | |
0830 617800100 LUMP | 462.50000 462.50]
REMOVE AND SALVAGE | |
0840 617900030 1.000 EACH | 787.50000 787.50]
YAGI ANTENNA | |
0850 618010000 160000.000 TUNIT | 1.01000 161600.00]
TRAFFIC CONTROL-DEVICES CB | |
0860 618030000 1.100 KM | 3050.00000 3355.00]
TEMPORARY PAVEMENT MARKINGS | |
0870 618140000 8.400 M2 | 281.25000 2362.50]
SINGLE USE SIGNS | |
0880 618200000 86.000 KL | 11.62000 999.32|
WATER FOR DUST CONTROL | |
0890 619033000 6.080 M2 | 312.50000 1900.00]
SIGNS-SHEET ALUM REFL SHT I | |
0900 619034000 25.470 M2 | 312.50000 7959.38]
SIGNS-SHEET ALUM REFL SHT III | |
0910 619110000 76.800 KG | 12.50000 960.00|
POSTS-TUBULAR STEEL | |
0920 619140000 869.200 KG | 12.50000 10865.00]
POSTS-TUBULAR STEEL-SQ-PERF | |
0930 619234000 12.900 M | 68.75000 886.88]
POLES-TRD TMBR-BARN 100 MM | |
0940 619335000 2.000 EACH | 1125.00000 2250.00]
FRANG SIGN POST BKWY 75 MM RD | |
0950 619355000 5.000 EACH | 500.00000 2500.00]
SQ TBLR SLIP BASE BKWY 76 MM | |
0960 619570100 6.000 EACH | 137.50000 825.00]
DELINEATOR-FLEX SURF MTD WH | |
0970 619570200 6.000 EACH | 137.50000 825.00]
DELINEATOR-FLEX SURF MTD YLW | |
0980 619700000 34.000 EACH | 43.75000 1487.50]|
REMOVE SIGNS | |
0990 619702000 1.000 EACH | 156.25000 156.25]
REMOVE SIGNS-GUIDE | I
1000 619720000 5.000 EACH | 231.25000 1156.25]|
I \

RESET SIGNS



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 007 -10
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID 13A05 COUNTIES Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT : 2
| ( 3 ) 2065 I ( ) I ( )
|BIG SKY ASPHALT INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T e ettt Tt L Bt
1010 620010000 125.400 L | 24.68000 3094.87|
STRIPING-WHITE PAINT | |
1020 620020000 156.200 L | 24.68000 3855.02]
STRIPING-YELLOW PAINT | |
1030 620030000 80.100 L | 37.50000 3003.75]|
WORDS & SYMBOLS-WHITE PAINT | |
1040 620035000 63.000 L | 37.50000 2362.50]
WORDS & SYMBOLS-YELLOW PAINT | |
1050 620040000 230.900 L | 31.25000 7215.63|
CURB MARKING-YELLOW | I
1060 620110000 133.800 L | 69.45000 9292.41|
STRIPING-WHITE EPOXY | |
1070 620120000 204.700 L | 69.45000 14216.42|
STRIPING-YELLOW EPOXY | |
1080 620130000 105.100 L | 125.00000 13137.50]
WORDS/SYMBOLS-WHITE EPOXY | |
1090 620135000 83.700 L | 125.00000 10462.50|
WORDS/SYMBOLS-YELLOW EPOXY | |
1100 621213000 3.000 EACH | 250.00000 750.00]
RESET VALVE BOX | |
1110 621230000 2.000 EACH | 2243.75000 4487.50|
RESET FIRE HYDRANT | |
1120 621412000 12.000 EACH | 250.00000 3000.00]|
ADJUST VALVE BOXES | I
1130 621430000 4.000 EACH | 500.00000 2000.00]
ADJUST MANHOLES | |
1140 621440000 3.000 EACH | 687.50000 2062.50]
ADJUST FIRE HYDRANT | |
1150 622020000 470.000 M2 | 3.98000 1870.60 |
GEOTEXTILE-DRAINAGE-HEAVY | |
1160 622900000 110.000 M3 | 47.72000 5249.20]
DRAIN AGGREGATE | |
SECTION TOTALS | $ 2,334,490.47| $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 2,334,490.47] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 008 -1
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 16206 COUNTIES Silver Bow
LETTING DATE 02/23/06 9:00 AM DISTRICT : 2
CONTRACT TIME 90 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : BUXTON - N & S
PROJECT (S) (4292088000) IM 15-2(88)116
BUXTON - N & S
VENDOR RANKING
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 2,468,659.05 105.5233% 100.0000%
1 2032 JIM GILMAN EXCAVATING INC S 2,339,444.30 100.0000% 94.7658%
I ( 0 ) -EST- I ( 1 ) 2032 | (
|[ENGINEER'S ESTIMATE | JIM GILMAN EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 OVERLAY, SEAL & COVER, PAVEMENT MARKINGS
I I
0010 104030010 15000.000 UNIT | 1.00000 15000.00 | 1.00000 15000.00]|
MISCELLANEOUS WORK | |
0020 109200005 LUMP | 265000.00000 265000.00] 165000.00000 165000.00]
MOBILIZATION | |
0030 203020278 3070.000 CUYD | 8.00000 24560.00| 7.00000 21490.00]|
EXCAVATION - DIGOUTS | |
0040 203020310 2372.000 CUYD | 12.00000 28464.00] 19.50000 46254.00]
SPECIAL BORROW | |
0050 203020375 75.000 CUYD | 30.00000 2250.00] 85.00000 6375.00 |
EMBANKMENT IN PLACE | |
0060 210020170 30.000 MILE | 50.00000 1500.00]| 10.00000 300.00|
TEST TRAILER-TRANSPORT & SETUP | |
0070 301020340 544.000 CUYD | 30.00000 16320.00]| 30.00000 16320.00]
CRUSHED AGGREGATE COURSE | |
0080 301020416 2824.000 CUYD | 20.00000 56480.00 | 12.00000 33888.00]|
SHOULDER GRAVEL | |
0090 301020718 248369.000 SQYD | 0.45000 111766.05] 0.40000 99347.60|
COVER - TYPE 1 | |
0100 401020001 2.000 TON | 350.00000 700.00]| 500.00000 1000.00]|
DUST PALLIATIVE | |
0110 401020045 36643.000 TON | 20.00000 732860.00] 21.00000 769503.00]
PLANT MIX BIT SURF GR S - 3/4 IN | |
0120 401020300 513.000 TON | 114.00000 58482.00 | 130.00000 66690.00]|
HYDRATED LIME | |
0130 402020095 1980.200 TON | 360.00000 712872.00] 346.00000 685149.20|
ASPHALT CEMENT PG 70-28 | |
0140 402020305 1181.000 GAL | 1.50000 1771.50] 2.50000 2952.50]|
EMULSIFIED ASPHALT SS-1 | |
0150 402020368 452.300 TON | 300.00000 135690.00] 290.00000 131167.00]
EMULS ASPHALT CRS-2P | |
0160 411010000 14392.000 SQYD | 3.00000 43176.00| 2.15000 30942.80]|
COLD MILLING | |
0170 606010023 2.000 EACH | 450.00000 900.00] 450.00000 900.00]
ONE-WAY DEPART TERM SECTION | |
0180 606010030 1337.500 LNFET | 15.00000 20062.50]| 13.60000 18190.00]|
GUARD RAIL-STEEL | |
0190 606010230 10.000 EACH | 2100.00000 21000.00] 2035.00000 20350.00]
I

GUARD RAIL-STL/BR APPR-TY 3



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/08/06
PAGE : 008 -2
TABULATION OF BIDS

CALL ORDER : 008 CONTRACT ID : 16206 COUNTIES : Silver Bow
LETTING DATE : 02/23/06 9:00 AM DISTRICT : 2
I ( 0 ) -EST- I ( 1 ) 2032 I ( )
|[ENGINEER'S ESTIMATE |JIM GILMAN EXCAVATING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e e itk
0200 606010385 1987.500 LNFT | 2.00000 3975.00] 1.00000 1987.50]|
REMOVE GUARD RAIL | |
0210 606010642 14.000 EACH | 2300.00000 32200.00] 2335.00000 32690.00]
GUARD RAIL-OPTIONAL TERM SECT | |
0220 618030005 125000.000 UNIT | 1.00000 125000.00] 0.86000 107500.00]
TRAFFIC CONTROL DEVICES CB | |
0230 618100000 85.000 SQFT | 20.00000 1700.00| 40.00000 3400.00]
SINGLE USE SIGNS | |
0240 620011105 2.000 GAL | 65.00000 130.00] 150.00000 300.00|
WORDS & SYMBOLS-WHITE PAINT | |
0250 620011260 2.000 GAL | 300.00000 600.00| 700.00000 1400.00]
WORDS/SYMBOLS-WHITE EPOXY | |
0260 620013000 285.000 GAL | 19.00000 5415.00] 18.00000 5130.00]|
STRIPING-WHITE PAINT | |
0270 620013960 380.000 GAL | 50.00000 19000.00]| 58.00000 22040.00]
STRIPING-WHITE EPOXY | |
0280 620014000 185.000 GAL | 19.00000 3515.00] 18.00000 3330.00]|
STRIPING-YELLOW PAINT | |
0290 620014960 247.000 GAL | 50.00000 12350.00] 58.00000 14326.00]
STRIPING-YELLOW EPOXY | |
0300 620017000 9.600 MILE | 600.00000 5760.00] 200.00000 1920.00]|
TEMPORARY PAVEMENT MARKINGS | |
0310 622011084 2780.000 SQYD | 1.25000 3475.00] 2.25000 6255.00]
GEOTEXTILE-SEP/STAB-HIGH | |
0320 623000000 19.100 MILE | 350.00000 6685.00| 437.00000 8346.70]|
RUMBLE STRIPS | |
SECTION TOTALS | $ 2,468,659.05] $ 2,339,444.30] $
—————————————————————————————————————————— e et e i
|

CONTRACT TOTALS $ 2,468,659.05] $ 2,339,444.30] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 009 -1
TABULATION OF BIDS
CALL ORDER 009 CONTRACT 1ID 03206 COUNTIES : Fergus
LETTING DATE 02/23/06 9:00 AM DISTRICT : 5
CONTRACT TIME 30 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION GRASS RANGE - NORTH
PROJECT (S) (4846023000) NH 61-3(23)45
GRASS RANGE - NORTH
VENDOR RANKING
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,708,459.92 105.0302% 100.0000%
1 6297 CENTURY COMPANIES INC $ 1,626,636.18 100.0000% 95.2107%
2 2050 RIVERSIDE CONTRACTING INC-BLGS $ 1,752,657.72 107.7474% 102.5870%
I ( 0 ) -EST- | ( 1 ) 6297 | ( 2 ) 2050

LINE NO / ITEM CODE / ALT

|ENGINEER'S ESTIMATE
I

| CENTURY COMPANIES INC
I

|[RIVERSIDE CONTRACTING INC-BLG
\

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 MILL, OVERLAY, SEAL & COVER, PAVEMENT MARKINGS
| I
0010 104030010 10000.000 UNIT | 1.00000 10000.00] 1.00000 10000.00] 1.00000 10000.00
MISCELLANEOUS WORK | |
0020 109200005 LUMP | 223000.00000 223000.00|] 200000.00000 200000.00|] 300000.00000 300000.00
MOBILIZATION | |
0030 202020139 1078.000 SQYD | 10.00000 10780.00] 19.00000 20482.00] 5.00000 5390.00
REMOVE ASPHALT FROM DECK | |
0040 210020170 40.000 MILE | 35.00000 1400.00] 12.00000 480.00] 30.00000 1200.00
TEST TRAILER-TRANSPORT & SETUP | |
0050 301020416 640.000 CUYD | 24.00000 15360.00] 16.00000 10240.00] 9.00000 5760.00
SHOULDER GRAVEL | |
0060 301020718 161826.000 SQYD | 0.42000 67966.92| 0.38000 61493.88| 0.47000 76058.22
COVER - TYPE 1 | |
0070 401020045 21492.000 TON | 20.00000 429840.00] 22.00000 472824.00| 23.00000 494316.00
PLANT MIX BIT SURF GR S - 3/4 IN | |
0080 401020300 301.000 TON | 127.00000 38227.00] 130.00000 39130.00] 125.00000 37625.00
HYDRATED LIME | |
0090 402020092 1160.500 TON | 330.00000 382965.00] 310.00000 359755.00] 320.00000 371360.00
ASPHALT CEMENT PG 64-28 | |
0100 402020368 276.300 TON | 300.00000 82890.00] 290.00000 80127.00] 305.00000 84271.50
EMULS ASPHALT CRS-2P | |
0110 411010000 176655.000 SQYD | 1.40000 247317.00]| 0.86000 151923.30] 0.90000 158989.50
COLD MILLING | |
0120 606010030 1725.000 LNFT | 15.00000 25875.00] 16.80000 28980.00] 16.00000 27600.00
GUARD RAIL-STEEL | |
0130 606010230 16.000 EACH | 2100.00000 33600.00] 1940.00000 31040.00] 1800.00000 28800.00
GUARD RAIL-STL/BR APPR-TY 3 | |
0140 606010385 2925.000 LNFET | 2.00000 5850.00] 2.00000 5850.00| 3.00000 8775.00
REMOVE GUARD RAIL | |
0150 606010642 16.000 EACH | 2200.00000 35200.00] 2800.00000 44800.00] 2600.00000 41600.00
GUARD RAIL-OPTIONAL TERM SECT | |
0160 618030005 50000.000 UNIT | 0.85000 42500.00] 1.05000 52500.00] 0.95000 47500.00
TRAFFIC CONTROL DEVICES CB | |
0170 618100000 85.000 SQFT | 20.00000 1700.00]| 7.60000 646.00| 7.00000 595.00
SINGLE USE SIGNS | |
0180 620011105 3.000 GAL | 70.00000 210.00] 72.00000 216.00] 68.50000 205.50
WORDS & SYMBOLS-WHITE PAINT | |
0190 620011110 6.000 GAL | 70.00000 420.00] 72.00000 432.00]| 68.50000 411.00
I

WORDS & SYMBOLS-YELLOW PAINT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/08/06
PAGE 009 -2
TABULATION OF BIDS
CALL ORDER  : 009 CONTRACT ID : 03206 COUNTIES : Fergus
LETTING DATE : 02/23/06 9:00 AM DISTRICT : 5
| ( 0 ) -EST- | ( 1 ) 6297 | ( 2 ) 2050
|ENGINEER'S ESTIMATE |CENTURY COMPANIES INC |RIVERSIDE CONTRACTING INC-BLG
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Tt e e ettt L
0200 620011260 5.000 GAL | 225.00000 1125.00] 260.00000 1300.00| 245.00000 1225.00
WORDS/SYMBOLS-WHITE EPOXY | |
0210 620011265 7.000 GAL | 225.00000 1575.00] 260.00000 1820.00] 245.00000 1715.00
WORDS & SYMBOLS-YELLOW EPOXY | |
0220 620013000 344.000 GAL | 19.00000 6536.00] 22.00000 7568.00 | 21.00000 7224.00
STRIPING-WHITE PAINT | |
0230 620013960 459.000 GAL | 50.00000 22950.00] 52.00000 23868.00] 49.00000 22491.00
STRIPING-WHITE EPOXY | |
0240 620014000 117.000 GAL | 19.00000 2223.00] 22.00000 2574.00] 21.00000 2457.00
STRIPING-YELLOW PAINT | |
0250 620014960 151.000 GAL | 50.00000 7550.00] 52.00000 7852.00] 49.00000 7399.00
STRIPING-YELLOW EPOXY | |
0260 620017000 19.000 MILE | 600.00000 11400.00] 565.00000 10735.00] 510.00000 9690.00
TEMPORARY PAVEMENT MARKINGS | I
SECTION TOTALS | S 1,708,459.92] $ 1,626,636.18]| $ 1,752,657.72
—————————————————————————————————————————— T Rttt
CONTRACT TOTALS | $ 1,708,459.92] $ 1,626,636.18] $ 1,752,657.72




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 010 -1
TABULATION OF BIDS
CALL ORDER 010 CONTRACT 1ID 04206 COUNTIES Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT : 2
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION JCT US 287 - NORTH & SOUTH
PROJECT (S) (5468025000) NH 50-1(25)4
JCT US 287 - NORTH & SOUTH
(5469026000) NH 50-1(26)0
WEST YELLOWSTONE - NORTH
VENDOR RANKING
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE S 1,783,973.34 78.2808% 100.0000%
1 2361 H K CONTRACTORS INC S 2,278,939.90 100.0000% 127.7452%
2 2050 RIVERSIDE CONTRACTING INC-BLGS $ 2,947,877.70 129.3530% 165.2423%
3 2002 KIEWIT WESTERN CO S 3,290,944.90 144.4068% 184.4728%
| ( ) -EST- | ( 1 ) 2361 | ( 2 ) 2050
|[ENGINEER'S ESTIMATE |[H K CONTRACTORS INC |[RIVERSIDE CONTRACTING INC-BLG
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et
SECTION 0001 PMBS, s & c, grdrail, bridge deck, swalk, striping and elec
0010 104030010 25000.000 UNIT | 1.00000 25000.00] 1.00000 25000.00] 1.00000 25000.00
MISCELLANEOUS WORK | |
0020 109200005 LUMP | 205000.00000 205000.00| 279000.00000 279000.00| 840000.00000 840000.00
MOBILIZATION | |
0030 202020354 135.600 SQYD | 28.00000 3796.80] 14.00000 1898.40] 10.00000 1356.00
REMOVE SIDEWALK | I
0040 202020370 164.700 LNFT | 12.00000 1976.40| 12.00000 1976.40] 10.00000 1647.00
REMOVE CURB & GUTTER | |
0050 210020000 15.000 HOUR | 110.00000 1650.00] 110.00000 1650.00 | 100.00000 1500.00
GRADER-MOTOR | |
0060 210020170 172.000 MILE | 15.00000 2580.00] 50.00000 8600.00 | 10.00000 1720.00
TEST TRAILER-TRANSPORT & SETUP | |
0070 301020416 286.000 CUYD | 26.00000 7436.00] 70.00000 20020.00] 60.00000 17160.00
SHOULDER GRAVEL | |
0080 301020718 201858.000 SQYD | 0.48000 96891.84| 0.70000 141300.60] 0.50000 100929.00
COVER - TYPE 1 | |
0090 401020045 23547.000 TON | 22.00000 518034.00] 33.00000 777051.00] 42.00000 988974.00
PLANT MIX BIT SURF GR S - 3/4 IN | |
0100 401020300 330.000 TON | 124.00000 40920.00] 115.00000 37950.00] 109.00000 35970.00
HYDRATED LIME | |
0110 402020092 1271.600 TON | 315.00000 400554.00] 345.00000 438702.00| 322.00000 409455.20
ASPHALT CEMENT PG 64-28 | |
0120 402020305 784.000 GAL | 2.75000 2156.00] 3.00000 2352.00] 2.00000 1568.00
EMULSIFIED ASPHALT SS-1 | |
0130 402020368 343.000 TON | 300.00000 102900.00] 325.00000 111475.00] 294.00000 100842.00
EMULS ASPHALT CRS-2P | |
0140 411010000 22734.000 SQYD | 2.75000 62518.50] 2.00000 45468.00| 2.00000 45468.00
COLD MILLING | |
0150 557010542 12.000 LNFT | 100.00000 1200.00] 800.00000 9600.00| 200.00000 2400.00
REV BRIDGE RAIL-CONC BARRIER | |
0160 561020080 138.300 SQYD | 56.00000 7744.80 | 25.00000 3457.50] 50.00000 6915.00
PREPARE DECK | |
0170 561020150 139.500 SQYD | 46.00000 6417.00| 40.00000 5580.00 | 75.00000 10462.50
WATERPROOF MEMBRANE | |
0180 606010030 800.000 LNFT | 14.00000 11200.00] 18.00000 14400.00] 17.00000 13600.00
|

GUARD RAIL-STEEL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/08/06
PAGE : 010 -2
TABULATION OF BIDS

CALL ORDER : 010 CONTRACT ID : 04206 COUNTIES : Gallatin
LETTING DATE : 02/23/06 9:00 AM DISTRICT : 2
I ( 0 ) -EST- | ( 1 ) 2361 | ( 2 ) 2050
|ENGINEER'S ESTIMATE |H K CONTRACTORS INC |[RIVERSIDE CONTRACTING INC-BLG
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— 4 ————
0190 606010150 4.000 EACH | 1975.00000 7900.00| 1500.00000 6000.00 | 1500.00000 6000.00
GUARD RAIL-STL/BR APPR-TY 1 | |
0200 606010230 2.000 EACH | 2000.00000 4000.00] 1500.00000 3000.00]| 1500.00000 3000.00
GUARD RAIL-STL/BR APPR-TY 3 | |
0210 606010385 1900.000 LNFT | 2.00000 3800.00] 2.30000 4370.00] 2.00000 3800.00
REMOVE GUARD RAIL | |
0220 606010642 19.000 EACH | 2500.00000 47500.00] 3000.00000 57000.00| 2700.00000 51300.00
GUARD RAIL-OPTIONAL TERM SECT | |
0230 608010020 136.000 SQYD | 85.00000 11560.00] 80.00000 10880.00] 60.00000 8160.00
SIDEWALK-CONCRETE 4 IN | |
0240 608010125 7.200 SQYD | 500.00000 3600.00] 1100.00000 7920.00 | 750.00000 5400.00
TRUNCATED DOMES | |
0250 609010200 177.200 LNFT | 25.00000 4430.00] 40.00000 7088.00 | 25.00000 4430.00
CURB & GUTTER-CONC | |
0260 610100562 1200.000 UNIT | 1.00000 1200.00]| 1.00000 1200.00| 1.00000 1200.00
NOXIOUS WEED CONTROL | |
0270 617763252 LUMP | 6000.00000 6000.00] 10000.00000 10000.00| 20000.00000 20000.00
LOOP DETECTOR-MONITOR 2LN | |
0280 618030005 125000.000 UNIT | 0.80000 100000.00] 1.00000 125000.00] 1.00000 125000.00
TRAFFIC CONTROL DEVICES CB | |
0290 618100000 85.000 SQFT | 20.00000 1700.00] 8.00000 680.00| 7.00000 595.00
SINGLE USE SIGNS | |
0300 619010085 18.600 SQFT | 30.00000 558.00] 20.00000 372.00] 50.00000 930.00
SIGNS-ALUM REFL SHEET (III) | |
0310 619010490 32.000 LNFET | 14.00000 448.00] 12.00000 384.00| 30.00000 960.00
POLES-TREATED TIMBER-BARN 5 IN | |
0320 620010300 42.000 GAL | 80.00000 3360.00] 110.00000 4620.00] 110.00000 4620.00
CURB MARKING-YELLOW | |
0330 620011105 5.000 GAL | 70.00000 350.00] 75.00000 375.00| 67.00000 335.00
WORDS & SYMBOLS-WHITE PAINT | |
0340 620011110 54.000 GAL | 70.00000 3780.00] 75.00000 4050.00 | 67.00000 3618.00
WORDS & SYMBOLS-YELLOW PAINT | |
0350 620011260 7.000 GAL | 250.00000 1750.00] 250.00000 1750.00 | 247.00000 1729.00
WORDS/SYMBOLS-WHITE EPOXY | |
0360 620011265 59.000 GAL | 250.00000 14750.00] 240.00000 14160.00] 210.00000 12390.00
WORDS & SYMBOLS-YELLOW EPOXY | |
0370 620013000 354.000 GAL | 20.00000 7080.00] 30.00000 10620.00] 28.00000 9912.00
STRIPING-WHITE PAINT | |
0380 620013960 458.000 GAL | 50.00000 22900.00] 50.00000 22900.00| 49.00000 22442.00
STRIPING-WHITE EPOXY | |
0390 620014000 194.000 GAL | 22.00000 4268.00] 30.00000 5820.00 | 28.00000 5432.00
STRIPING-YELLOW PAINT | |
0400 620014960 262.000 GAL | 52.00000 13624.00] 50.00000 13100.00] 49.00000 12838.00
STRIPING-YELLOW EPOXY | |
0410 620017000 10.100 MILE | 600.00000 6060.00| 1200.00000 12120.00] 1200.00000 12120.00
TEMPORARY PAVEMENT MARKINGS | |
0420 623000000 13.400 MILE | 700.00000 9380.00| 750.00000 10050.00] 500.00000 6700.00
RUMBLE STRIPS | |
0430 800300020 LUMP | 6000.00000 6000.00| 20000.00000 20000.00| 20000.00000 20000.00
MISCELLANEOUS ITEMS - REPAIR | |
SECTION TOTALS | S 1,783,973.34] S 2,278,939.90| S 2,947,877.70
—————————————————————————————————————————— e e e
I

CONTRACT TOTALS

$ 1,783,973.34| $ 2,278,939.90] $ 2,947,877.70



MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/08/06
PAGE : 010 -3

CALL ORDER : 010 CONTRACT ID : 04206 COUNTIES : Gallatin
LETTING DATE : 02/23/06 9:00 AM DISTRICT 2
I ( 3 ) 2002 ( ) ( )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 PMBS, s & c, grdrail,

0010 104030010 25000.000
MISCELLANEOUS WORK
0020 109200005

MOBILIZATION

0030 202020354 135.600
REMOVE SIDEWALK

0040 202020370 164.700
REMOVE CURB & GUTTER

0050 210020000 15.000
GRADER-MOTOR

0060 210020170 172.000
TEST TRAILER-TRANSPORT & SETUP

0070 301020416 286.000
SHOULDER GRAVEL

0080 301020718 201858.000
COVER - TYPE 1

0090 401020045 23547.000
PLANT MIX BIT SURF GR S - 3/4 IN

0100 401020300 330.000
HYDRATED LIME

0110 402020092 1271.600
ASPHALT CEMENT PG 64-28

0120 402020305 784.000
EMULSIFIED ASPHALT SS-1

0130 402020368 343.000
EMULS ASPHALT CRS-2P

0140 411010000 22734.000
COLD MILLING

0150 557010542 12.000
REV BRIDGE RAIL-CONC BARRIER

0160 561020080 138.300
PREPARE DECK

0170 561020150 139.500
WATERPROOF MEMBRANE

0180 606010030 800.000
GUARD RAIL-STEEL

0190 606010150 4.000
GUARD RAIL-STL/BR APPR-TY 1

0200 606010230 2.000
GUARD RAIL-STL/BR APPR-TY 3

0210 606010385 1900.000
REMOVE GUARD RAIL

0220 606010642 19.000
GUARD RAIL-OPTIONAL TERM SECT

0230 608010020 136.000
SIDEWALK-CONCRETE 4 IN

0240 608010125 7.200
TRUNCATED DOMES

0250 609010200 177.200

CURB & GUTTER-CONC

|[KIEWIT WESTERN CO

[
"

bridge

UNIT

LUMP

SQYD

LNFT

HOUR

MILE

CUYD

SQYD

TON

TON

TON

GAL

TON

SQYD

LNFT

SQYD

SQYD

LNFT

EACH

EACH

LNFT

EACH

SQYD

SQYD

LNFT

UNIT PRICE

deck, swalk,

1.

442000.

40.

25.

150.

40.

18.

71.

140.

330.

280.

750.

150.

100.

16.

1400.

1400.

2600.

300.

400.

40.

00000

00000

00000

00000

00000

00000

00000

.50000

00000

00000

00000

.00000

00000

.00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

AMOUNT |

striping and

25000.

442000.

5424.

4117.

2250.

6880.

5148

100929.

1671837.

46200.

419628.

784.

96040

68202.

9000.

20745.

13950.

12800.

5600

2800.

3800.

49400.

40800.

2880

7088

.00

00|
00]
00|
00|

00|

.00

00|
00|
00|
00|

00|

.00

00|

00|

00|

00|

.00

.00

UNIT PRICE

UNIT PRICE AMOUNT



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 010 -4
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID 04206 COUNTIES Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT 2
| ( 3 ) 2002 (¢ ) I ( )
|KIEWIT WESTERN CO |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— _—
0260 610100562 1200.000 UNIT | 1.00000 1200.00]|
NOXIOUS WEED CONTROL | I
0270 617763252 LUMP | 16000.00000 16000.00]
LOOP DETECTOR-MONITOR 2LN | |
0280 618030005 125000.000 UNIT | 0.90000 112500.00]
TRAFFIC CONTROL DEVICES CB | |
0290 618100000 85.000 SQFT | 7.00000 595.00]
SINGLE USE SIGNS | |
0300 619010085 18.600 SQFT | 19.00000 353.40]
SIGNS-ALUM REFL SHEET (III) | |
0310 619010490 32.000 LNFET | 11.00000 352.00]
POLES-TREATED TIMBER-BARN 5 IN | |
0320 620010300 42.000 GAL | 100.00000 4200.00]|
CURB MARKING-YELLOW | I
0330 620011105 5.000 GAL | 61.00000 305.00]
WORDS & SYMBOLS-WHITE PAINT | |
0340 620011110 54.000 GAL | 61.00000 3294.00]
WORDS & SYMBOLS-YELLOW PAINT | |
0350 620011260 7.000 GAL | 225.00000 1575.00]|
WORDS/SYMBOLS-WHITE EPOXY | |
0360 620011265 59.000 GAL | 200.00000 11800.00]
WORDS & SYMBOLS-YELLOW EPOXY | |
0370 620013000 354.000 GAL | 26.00000 9204.00]|
STRIPING-WHITE PAINT | |
0380 620013960 458.000 GAL | 45.00000 20610.00]
STRIPING-WHITE EPOXY | |
0390 620014000 194.000 GAL | 26.00000 5044.00]
STRIPING-YELLOW PAINT | |
0400 620014960 262.000 GAL | 45.00000 11790.00]
STRIPING-YELLOW EPOXY | |
0410 620017000 10.100 MILE | 1200.00000 12120.00]
TEMPORARY PAVEMENT MARKINGS | |
0420 623000000 13.400 MILE | 500.00000 6700.00|
RUMBLE STRIPS | I
0430 800300020 LUMP | 10000.00000 10000.00]
MISCELLANEOUS ITEMS - REPAIR | |
SECTION TOTALS | $ 3,290,944.90]| $ | $
—————————————————————————————————————————— B et et ettt
CONTRACT TOTALS | $ 3,290,944.90]| $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 011 -1
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID : 14206 COUNTIES Madison
LETTING DATE 02/23/06 9:00 AM DISTRICT H
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION ENNIS - WEST
PROJECT (S) (5518044000) STPP 29-1(44)0
ENNIS - WEST
VENDOR RANKING
TOTAL OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 808,871.75 109.0984% 100.0000%
1 2567 HOLLOW CONTRACTING INC $ 741,414.53 100.0000% 91.6603%
2 2361 H K CONTRACTORS INC $ 916,501.70 123.6153% 113.3062%
3 2050 RIVERSIDE CONTRACTING INC-BLGS $ 1,048,951.60 141.4798% 129.6808%
I ( 0 ) -EST- [ ( 1 ) 2567 I ( 2 ) 2361

LINE NO / ITEM CODE / ALT

|ENGINEER'S ESTIMATE
| |

|HOLLOW CONTRACTING INC

UNIT PRICE

1.

168000.

30.

60.

0.

30.

115.

325.

320.

2000.

19.

1000.

3000.

00000

00000

00000

00000

60000

00000

00000

00000

00000

.00000

.00000

00000

00000

00000

.00000

00000

.00000

.00000

.00000

|H K CONTRACTORS INC

AMOUNT

5000.

168000.

5400.

6600.

48240.

240360.

12880.

150897.

43392.

85875.

11667.

8000.

5700.

4000.

1050.

12000.

00

00

00

00

00

00

00

50

00

00

20

00

00

00

00

00

.00

.00

.00

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— s St e it

SECTION 0001 OVERLAY, SEAL & COVER IN MADISON COUNTY

0010 104030010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00 |
MISCELLANEOUS WORK | I

0020 109200005 LUMP | 86000.00000 86000.00] 58250.00000 58250.00]
MOBILIZATION | |

0030 203020375 180.000 CUYD | 25.00000 4500.00] 30.00000 5400.00]
EMBANKMENT IN PLACE | |

0040 210020170 110.000 MILE | 15.00000 1650.00] 20.00000 2200.00]
TEST TRAILER-TRANSPORT & SETUP | |

0050 301020718 80400.000 SQYD | 0.50000 40200.00] 0.40000 32160.00]
COVER - TYPE 1 | |

0060 401020051 8012.000 TON | 24.00000 192288.00] 24.00000 192288.00]
PLANT MIX SURF GR S NV - 1/2 IN | |

0070 401020300 112.000 TON | 118.00000 13216.00] 125.00000 14000.00]
HYDRATED LIME | |

0080 402020092 464.300 TON | 325.00000 150897.50] 325.00000 150897.50]
ASPHALT CEMENT PG 64-28 | |

0090 402020368 135.600 TON | 310.00000 42036.00] 325.00000 44070.00]
EMULS ASPHALT CRS-2P | |

0100 411010000 85875.000 SQYD | 1.35000 115931.25] 1.15000 98756.25|
COLD MILLING | |

0110 557010546 72.920 LNFET | 150.00000 10938.00] 157.85000 11510.42]
REVISE TIMBER BRIDGE RAIL-T101 | |

0120 559010026 4.000 EACH | 1800.00000 7200.00] 1815.00000 7260.00 |
ANCHOR POST | |

0130 606010030 300.000 LNET | 20.00000 6000.00]| 18.15000 5445.00 |
GUARD RAIL-STEEL | |

0140 606010190 4.000 EACH | 1050.00000 4200.00]| 962.50000 3850.00|
GUARD RAIL-STL/BR APPR-TY 2 | |

0150 606010385 350.000 LNET | 2.50000 875.00] 2.86000 1001.00]|
REMOVE GUARD RAIL | |

0160 606010642 4.000 EACH | 2500.00000 10000.00] 2970.00000 11880.00]
GUARD RAIL-OPTIONAL TERM SECT | |

0170 610100562 500.000 UNIT | 1.00000 500.00] 1.00000 500.00 |
NOXIOUS WEED CONTROL | |

0180 618030005 60000.000 UNIT | 0.90000 54000.00] 0.89000 53400.00]
TRAFFIC CONTROL DEVICES CB | |

0190 618100000 85.000 SQFT | 150.00000 12750.00] 7.26000 617.10]

I

SINGLE USE SIGNS



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 011 -2
TABULATION OF BIDS
CALL ORDER : 011 CONTRACT ID : 14206 COUNTIES : Madison
LETTING DATE : 02/23/06 9:00 AM DISTRICT H
I ( 0 ) -EST- I ( 1 ) 2567 [ ( 2 ) 2361

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0200 620011105 5.000
WORDS & SYMBOLS-WHITE PAINT

0210 620011110 17.000
WORDS & SYMBOLS-YELLOW PAINT

0220 620011260 6.000
WORDS/SYMBOLS-WHITE EPOXY

0230 620011265 23.000
WORDS & SYMBOLS-YELLOW EPOXY

0240 620013000 219.000
STRIPING-WHITE PAINT

0250 620013960 292.000
STRIPING-WHITE EPOXY

0260 620014000 142.000
STRIPING-YELLOW PAINT

0270 620014960 189.000
STRIPING-YELLOW EPOXY

0280 620017000 5.600

TEMPORARY PAVEMENT MARKINGS
SECTION TOTALS

CONTRACT TOTALS

GAL

GAL

GAL

GAL

GAL

GAL

GAL

GAL

MILE

|[ENGINEER'S ESTIMATE |HOLLOW CONTRACTING INC
I I

|H K CONTRACTORS INC

UNIT PRICE

58.

55.

200.

200.

25.

50.

25.

50.

1100.

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

935.
1200.
4600.
5475.

14600.
3550.
9450.
6160.

916,501.

00

00

00

00

00

00

00

00

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
oo o e
| 85.00000 425.00] 55.00000 275.00|

: 80.00000 1360.00: 55.00000 935.00}

: 350.00000 2100.00: 187.00000 1122.001

: 250.00000 5750.00: 187.00000 4301.00}

: 30.00000 6570.00: 23.10000 5058.90}

: 55.00000 16060.00: 46.20000 13490.40}

: 25.00000 3550.00: 23.10000 3280.20}

: 55.00000 10395.00: 46.20000 8731.80}

: 800.00000 4480.00: 1024.10000 5734.96}

: $ 808,871.75: $ 741,414.53}
oo oo e et
I

S 808,871.75]| S 741,414.

$

916,501.

70




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 011 -3
TABULATION OF BIDS
CALL ORDER 011 CONTRACT ID 14206 COUNTIES : Madison
LETTING DATE 02/23/06 9:00 AM DISTRICT 2
| ( 3 ) 2050 I ( ) I ( )
|RIVERSIDE CONTRACTING INC-BL |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 OVERLAY, SEAL & COVER IN MADISON COUNTY
| I
0010 104030010 5000.000 UNIT | 1.00000 5000.00]|
MISCELLANEOUS WORK | I
0020 109200005 LUMP | 340000.00000 340000.00]
MOBILIZATION | |
0030 203020375 180.000 CUYD | 14.00000 2520.00]
EMBANKMENT IN PLACE | |
0040 210020170 110.000 MILE | 11.00000 1210.00]|
TEST TRAILER-TRANSPORT & SETUP | |
0050 301020718 80400.000 SQYD | 0.45000 36180.00]|
COVER - TYPE 1 | |
0060 401020051 8012.000 TON | 26.00000 208312.00]
PLANT MIX SURF GR S NV - 1/2 IN | |
0070 401020300 112.000 TON | 125.00000 14000.00]
HYDRATED LIME | |
0080 402020092 464.300 TON | 340.00000 157862.00|
ASPHALT CEMENT PG 64-28 | |
0090 402020368 135.600 TON | 310.00000 42036.00|
EMULS ASPHALT CRS-2P | I
0100 411010000 85875.000 SQYD | 1.10000 94462.50]|
COLD MILLING | |
0110 557010546 72.920 LNET | 155.00000 11302.60]|
REVISE TIMBER BRIDGE RAIL-T101 | |
0120 559010026 4.000 EACH | 1800.00000 7200.00|
ANCHOR POST | |
0130 606010030 300.000 LNET | 18.00000 5400.00|
GUARD RAIL-STEEL | |
0140 606010190 4.000 EACH | 925.00000 3700.00]|
GUARD RAIL-STL/BR APPR-TY 2 | |
0150 606010385 350.000 LNET | 3.50000 1225.00|
REMOVE GUARD RAIL | |
0160 606010642 4.000 EACH | 2950.00000 11800.00]
GUARD RAIL-OPTIONAL TERM SECT | |
0170 610100562 500.000 UNIT | 1.00000 500.00]|
NOXIOUS WEED CONTROL | |
0180 618030005 60000.000 UNIT | 1.05000 63000.00|
TRAFFIC CONTROL DEVICES CB | |
0190 618100000 85.000 SQFT | 7.50000 637.50]|
SINGLE USE SIGNS | |
0200 620011105 5.000 GAL | 55.00000 275.00]
WORDS & SYMBOLS-WHITE PAINT | |
0210 620011110 17.000 GAL | 55.00000 935.00|
WORDS & SYMBOLS-YELLOW PAINT | |
0220 620011260 6.000 GAL | 185.00000 1110.00]
WORDS/SYMBOLS-WHITE EPOXY | |
0230 620011265 23.000 GAL | 185.00000 4255.00]
WORDS & SYMBOLS-YELLOW EPOXY | |
0240 620013000 219.000 GAL | 23.00000 5037.00]|
STRIPING-WHITE PAINT | |
0250 620013960 292.000 GAL | 46.00000 13432.00]
I \

STRIPING-WHITE EPOXY



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/08/06
PAGE : 011 -4
TABULATION OF BIDS

CALL ORDER  : 011 CONTRACT ID : 14206 COUNTIES : Madison
LETTING DATE : 02/23/06 9:00 AM DISTRICT : 2
I ( 3 ) 2050 ( ) ( )

|IRIVERSIDE CONTRACTING INC-BL
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0260 620014000 142.000 GAL | 23.00000 3266.00]
STRIPING-YELLOW PAINT | |
0270 620014960 189.000 GAL | 46.00000 8694.00] \
STRIPING-YELLOW EPOXY | |
0280 620017000 5.600 MILE | 1000.00000 5600.00]
TEMPORARY PAVEMENT MARKINGS | |
SECTION TOTALS | S 1,048,951.60] $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,048,951.60] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 012 -1
TABULATION OF BIDS
CALL ORDER : 012 CONTRACT ID : 01206 COUNTIES : Sweet Grass
LETTING DATE : 02/23/06 9:00 AM DISTRICT : 5
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : MELVILLE-N & S
PROJECT (S) : (5187024000) STPP 45-1(24)17
MELVILLE-N & S
VENDOR RANKING
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 2,272,185.95 94.9012% 100.0000%
1 6297 CENTURY COMPANIES INC S 2,394,265.30 100.0000% 105.3728%
2 2050 RIVERSIDE CONTRACTING INC-BLGS $ 2,543,610.10 106.2376% 111.9455%
| ( 0 ) -EST- | ( 1 ) 6297 | ( 2 ) 2050
|[ENGINEER'S ESTIMATE |CENTURY COMPANIES INC |[RIVERSIDE CONTRACTING INC-BLG
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 PMBS OVERLAY, S & C AND GUARDRAIL
| I
0010 104100000 10000.000 UNIT | 1.00000 10000.00] 1.00000 10000.00] 1.00000 10000.00
MISCELLANEOUS WORK | |
0020 109200000 LUMP | 300000.00000 300000.00] 347300.00000 347300.00] 464000.00000 464000.00
MOBILIZATION | |
0030 210300000 210.000 KM | 7.50000 1575.00] 7.50000 1575.00| 6.50000 1365.00
TEST TRAILER-TRANSPORT & SETUP | |
0040 301440010 139570.000 M2 | 0.50000 69785.00| 0.40000 55828.00| 0.40000 55828.00
COVER - TYPE 1 | |
0050 301610000 3357.000 M3 | 30.00000 100710.00] 19.00000 63783.00 | 14.00000 46998.00
SHOULDER GRAVEL | |
0060 401080000 20214.000 MT | 22.00000 444708.00] 23.00000 464922.00] 22.00000 444708.00
PLANT MIX BIT SURF GR S - 19 MM | |
0070 401200000 283.000 MT | 122.00000 34526.00] 134.50000 38063.50] 115.00000 32545.00
HYDRATED LIME | |
0080 402094000 1093.000 MT | 415.00000 453595.00] 370.00000 404410.00] 389.00000 425177.00
ASPHALT CEMENT PG 64-34 | |
0090 402200000 17777.000 L | 0.30000 5333.10] 0.27000 4799.79| 0.80000 14221.60
EMULSIFIED ASPHALT SS-1 | |
0100 402225000 256.000 MT | 315.00000 80640.00] 310.00000 79360.00 | 303.00000 77568.00
EMULSIFIED ASPHALT CRS-2P | |
0110 411000000 139041.000 M2 | 1.35000 187705.35] 1.50000 208561.50]| 1.00000 139041.00
COLD MILLING | |
0120 552170010 410.000 M2 | 40.00000 16400.00] 27.00000 11070.00] 80.00000 32800.00
PREPARE DECK | |
0130 552210000 417.400 M2 | 40.00000 16696.00] 23.50000 9808.90| 35.00000 14609.00
WATERPROOF MEMBRANE | |
0140 552410000 7.300 M | 600.00000 4380.00] 2350.00000 17155.00] 150.00000 1095.00
EXPANSION JOINT-ASPHALT PLUG | |
0150 557420000 117.500 M | 120.00000 14100.00] 94.00000 11045.00] 145.00000 17037.50
REVISE BRIDGE RAIL-THRIE BEAM | |
0160 557441000 112.200 M | 450.00000 50490.00] 470.00000 52734.00] 380.00000 42636.00
REVISE TIMBER BRIDGE RAIL-T101 | |
0170 557600000 16.000 EACH | 1700.00000 27200.00| 1100.00000 17600.00] 2000.00000 32000.00
ANCHOR POST | |
0180 606000200 1854.000 M | 90.00000 166860.00] 98.50000 182619.00] 90.00000 166860.00
GUARD RAIL-BOX BEAM | |
0190 606120000 16.000 EACH | 850.00000 13600.00] 1055.00000 16880.00] 1000.00000 16000.00
I

GUARD RAIL-STL/BR APPR-TY 2



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 012 -2
TABULATION OF BIDS
CALL ORDER : 012 CONTRACT ID : 01206 COUNTIES : Sweet Grass
LETTING DATE : 02/23/06 9:00 AM DISTRICT : 5
I ( 0 ) -EST- I ( 1 ) 6297 | ( 2 ) 2050

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0200 606130000 4.000
GUARD RAIL-STL/BR APPR-TY 3

0210 606242000 16.000
GD RL BOX BEAM OPT TERM SEC

0220 606250000 20.000
GUARD RAIL-OPTIONAL TERM SECT

0230 606800000 1572.000
REMOVE GUARD RAIL

0240 610405010 500.000
NOXIOUS WEED CONTROL

0250 618020000
TRAFFIC CONTROL

0260 618030000 17.700
TEMPORARY PAVEMENT MARKINGS

0270 618140000 7.700
SINGLE USE SIGNS

0280 620010000 1639.000
STRIPING-WHITE PAINT

0290 620020000 807.000
STRIPING-YELLOW PAINT

0300 620110000 1976.000
STRIPING-WHITE EPOXY

0310 620120000 1075.000

STRIPING-YELLOW EPOXY
SECTION TOTALS

CONTRACT TOTALS

EACH

EACH

EACH

UNIT

LUMP

|[ENGINEER'S ESTIMATE |CENTURY COMPANIES INC
I I

|[RIVERSIDE CONTRACTING INC-BLG

UNIT PRICE

1900.

4500.

3000.

6.

1.

300000.

400.

80.

5.

13.

13.

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

AMOUNT

7600.
72000.
60000.

9432.

500.
300000.
7080.
616.

8195.

4035.
25688.
13975.

2,543,610.

00

00

00

00

00

00

00

00

00

00

00

00

| UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
o o o
[ 2300.00000 9200.00 | 2340.00000 9360.00]|

: 4000.00000 64000.00: 4687.00000 74992.00}

: 2200.00000 44000.00: 2637.00000 52740.00}

: 7.50000 11790.00: 4.70000 7388.40}

: 1.00000 500.00: 1.00000 500.00}

: 75000.00000 75000.00: 186000.00000 186000.00}

: 350.00000 6195.00: 442.00000 7823.40}

: 200.00000 1540.00: 72.65000 559.41}

: 5.25000 8604.75: 5.50000 9014.50}

: 5.25000 4236.75: 5.50000 4438.50}

: 16.00000 31616.00: 14.40000 28454.40}

: 16.00000 17200.00: 14.40000 15480.00}

: $ 2,272,185.95: $ 2,394,265.30}

B et e e B ittt B ettt
|

$ 2,272,185.95] $ 2,394,265.

$

2,543,610.

10




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 013 -1
TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 08206 COUNTIES Rosebud
LETTING DATE 02/23/06 9:00 AM DISTRICT H
CONTRACT TIME 45 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION LAME DEER-NORTH
PROJECT (S) (5816037000) STPP 39-1(37)0
LAME DEER-NORTH
VENDOR RANKING
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 954,250.60 88.5487% 100.0000%
1 6297 CENTURY COMPANIES INC $ 1,077,656.60 100.0000% 112.9322%
2 2050 RIVERSIDE CONTRACTING INC-BLGS $ 1,646,579.00 152.7926% 172.5521%
I ( 0 ) -EST- | ( 1 ) 6297 | ( 2 ) 2050

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001

0010 104030010 10000.000 UNIT
MISCELLANEOUS WORK

0020 109200005 LUMP
MOBILIZATION

0030 210020170 200.000 MILE
TEST TRAILER-TRANSPORT & SETUP

0040 301020718 76380.000 SQYD
COVER - TYPE 1

0050 401020051 11611.000 TON
PLANT MIX SURF GR S NV - 1/2 1IN

0060 401020300 163.000 TON
HYDRATED LIME

0070 402020092 673.000 TON
ASPHALT CEMENT PG 64-28

0080 402020368 130.000 TON
EMULS ASPHALT CRS-2P

0090 411010000 9430.000 SQYD
COLD MILLING

0100 618030005 80000.000 UNIT
TRAFFIC CONTROL DEVICES CB

0110 618100000 85.000 SQFT
SINGLE USE SIGNS

0120 619010075 10.400 SQFT
SIGNS-ALUM REFL SHEET (I)

0130 619010310 64.000 LB
POSTS-STEEL U SIGN

0140 619011010 133.000 EACH
DELINEATOR DES A

0150 619011040 6.000 EACH
DELINEATOR DES D

0160 619011060 10.000 EACH
DELINEATOR DES F

0170 620010301 28.000 GAL
CURB MARKING-YELLOW EPOXY

0180 620011105 6.000 GAL
WORDS & SYMBOLS-WHITE PAINT

0190 620011260 9.000 GAL

WORDS/SYMBOLS-WHITE EPOXY

|ENGINEER'S ESTIMATE

PLANT MIX SURFACING AND SEAL

| CENTURY COMPANIES INC

|[RIVERSIDE CONTRACTING INC-BLG

UNIT PRICE

1.00000
594522.00000
10.00000

1.00000
45.00000
115.00000
305.00000
282.00000

5.00000

0.90000

8.00000
20.00000
15.00000
27.00000
33.00000
33.00000
300.00000
100.00000

300.00000

AMOUNT

10000.

594522.

2000.

76380.

522495.

18745.

205265.

36660.

47150.

72000.

680.

208.

00

00

00

00

00

00

00

00

00

.00

.00

.00

.00

.00

.00

.00

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
e o o
& COVER

: 1.00000 10000.00: 1.00000 10000.001
: 152500.00000 152500.00: 169900.00000 169900.00}
: 7.00000 1400.00: 14.00000 2800.00}
: 0.60000 45828.00: 0.52000 39717.60}
: 25.00000 290275.00: 34.00000 394774.00}
: 136.00000 22168.00: 135.00000 22005.00}
: 340.00000 228820.00: 332.00000 223436.00}
: 300.00000 39000.00: 305.00000 39650.00}
: 4.00000 37720.00: 3.00000 28290.00}
: 0.91000 72800.00: 1.10000 88000.00}
: 200.00000 17000.00: 7.00000 595.00}
: 24.00000 249.60: 7.50000 78.00}
: 4.00000 256.00: 18.00000 1152.001
: 22.00000 2926.00: 31.00000 4123.00}
: 28.00000 168.00: 37.00000 222.00}
: 26.00000 260.00: 12.00000 120.001
: 200.00000 5600.00: 350.00000 9800.00}
: 60.00000 360.00: 86.00000 516.00}
: 200.00000 1800.00: 289.00000 2601.00}
I



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 013 -2
TABULATION OF BIDS
CALL ORDER : 013 CONTRACT 1ID 08206 COUNTIES Rosebud
LETTING DATE 02/23/06 9:00 AM DISTRICT
) -EST- I ( 1 6297 [ ( 2 ) 2050

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0200 620013000 160.000
STRIPING-WHITE PAINT

0210 620013960 204.000
STRIPING-WHITE EPOXY

0220 620014000 57.000
STRIPING-YELLOW PAINT

0230 620014960 76.000
STRIPING-YELLOW EPOXY

0240 620017000 4.200
TEMPORARY PAVEMENT MARKINGS

0250 621013070 3.000
ADJUST MANHOLES

0260 621013110 7.000
ADJUST VALVE BOXES

0270 624000030 1.000

MAILBOX-LARGE
SECTION TOTALS

CONTRACT TOTALS

GAL

GAL

MILE

EACH

EACH

EACH

o~

20.

50.

900.

350.

250.

200.

NGINEER'S ESTIMATE

00000

00000

00000

00000

00000

00000

| CENTURY COMPANIES INC

|[RIVERSIDE CONTRACTING INC-BLG

AMOUNT| UNIT PRICE AMOUNT |
3200.00] 41.00000 6560.00 |
10200 OO: 67.00000 13668.00}
1140.00: 41.00000 2337.00}
3800.00: 67.00000 5092.00}
3780.00: 1600.00000 6720.00}
1050.00: 1000.00000 3000.00}
1750.00: 300.00000 2100.00}
200.00: 400.00000 400.00}
954,250.60: $ 1,077,656.60}
954,250.60] $ 1,077,656.60|

UNIT PRICE

35.

60.

2000.

1200.

1000.

300.

00000

00000

00000

00000

00000

00000

AMOUNT

5600.
12240.
1995.
4560.
8400.
3600.
7000.

300.
1,646,579.

1,646,579.

00

00

00

00

00

00

00

00




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 015 -1
TABULATION OF BIDS
CALL ORDER 015 CONTRACT 1ID 02206 COUNTIES Fergus
LETTING DATE 02/23/06 9:00 AM DISTRICT 5
CONTRACT TIME 50 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION EAST OF JUDITH RIVER-EAST
PROJECT (S) (4888013000) STPP 81-1(13)27
EAST OF JUDITH RIVER-EAST
VENDOR RANKING
TOTAL OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,251,813.10 108.7967% 100.0000%
1 6297 CENTURY COMPANIES INC $ 1,150,598.85 100.0000% 91.9146%
2 2050 RIVERSIDE CONTRACTING INC-BLGS S 1,348,218.95 117.1754% 107.7013%
| ( 0 ) -EST- | ( 1 ) 6297 | ( 2 ) 2050

LINE NO / ITEM CODE / ALT

|[ENGINEER'S ESTIMATE

|CENTURY COMPANIES INC

|[RIVERSIDE CONTRACTING INC-BLG

UNIT PRICE

295000.

24.

130.

325.

300.

125.

1650.

17.

940.

3000.

20.

33.

.00000

00000

.00000

.00000

.45000

50000

00000

00000

00000

.10000

00000

00000

50000

00000

.65000

00000

.10000

.30000

00000

00000

AMOUNT

15000.

295000.

1430.

9296.

525009.

296842.

22100.

227695.

58980.

135671.

38645.

13200.

8750.

7520.

1192.

24000.

88000.

620.

720.

396.

00

00

00

00

15

00

00

00

00

80

00

00

00

00

50

00

00

50

00

00

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— e i e

SECTION 0001 COLD MILLING, OVERLAY

0010 104030010 15000.000 UNIT | 1.00000 15000.00] 1.00000 15000.00]
MISCELLANEQOUS WORK | |

0020 109200005 LUMP | 155000.00000 155000.00| 152600.00000 152600.00]
MOBILIZATION | |

0030 210020170 286.000 MILE | 7.50000 2145.00] 7.00000 2002.00]
TEST TRAILER-TRANSPORT & SETUP | |

0040 301020416 1162.000 CUYD | 18.00000 20916.00] 14.50000 16849.00|
SHOULDER GRAVEL | |

0050 301020718 116687.000 SQYD | 0.50000 58343.50] 0.39000 45507.93|
COVER - TYPE 1 | |

0060 401020051 12116.000 TON | 24.00000 290784.00| 24.00000 290784.00|
PLANT MIX SURF GR S NV - 1/2 IN | |

0070 401020300 170.000 TON | 122.00000 20740.00] 125.00000 21250.00]
HYDRATED LIME | |

0080 402020092 700.600 TON | 330.00000 231198.00]| 310.00000 217186.00]|
ASPHALT CEMENT PG 64-28 | |

0090 402020368 196.600 TON | 310.00000 60946.00| 290.00000 57014.00]
EMULS ASPHALT CRS-2P | |

0100 411010000 123338.000 SQYD | 1.50000 185007.00] 0.80000 98670.40 |
COLD MILLING | |

0110 557010546 309.160 LNFT | 135.00000 41736.60] 132.00000 40809.12]
REVISE TIMBER BRIDGE RAIL-T101 | |

0120 559010026 8.000 EACH | 1700.00000 13600.00] 1751.00000 14008.00]
ANCHOR POST | |

0130 606010030 500.000 LNFET | 16.00000 8000.00] 18.70000 9350.00 |
GUARD RAIL-STEEL | |

0140 606010190 8.000 EACH | 900.00000 7200.00] 995.00000 7960.00 |
GUARD RAIL-STL/BR APPR-TY 2 | |

0150 606010385 450.000 LNFET | 2.00000 900.00]| 2.80000 1260.00|
REMOVE GUARD RAIL | |

0160 606010642 8.000 EACH | 2000.00000 16000.00] 2984.00000 23872.00]
GUARD RAIL-OPTIONAL TERM SECT | |

0170 618010000 80000.000 UNIT | 0.80500 64400.00] 1.00000 80000.00]
TRAFFIC CONTROL-DEVICES CB | |

0180 618100000 85.000 SQFT | 60.00000 5100.00] 8.00000 680.00]
SINGLE USE SIGNS | |

0190 619010085 36.000 SQFT | 25.00000 900.00]| 21.40000 770.40 |
SIGNS-ALUM REFL SHEET (III) | |

0200 619010230 12.000 EACH | 400.00000 4800.00] 35.00000 420.00 |

I

REMOVE SIGNS



0210 619010310
POSTS-STEEL U SIGN
0220 620013000
STRIPING-WHITE PAINT
0230 620013960
STRIPING-WHITE EPOXY
0240 620014000
STRIPING-YELLOW PAINT
0250 620014960
STRIPING-YELLOW EPOXY
0260 620017000

240.

401.

163.

218.

TEMPORARY PAVEMENT MARKINGS

SECTION TOTALS

CONTRACT TOTALS

000

.000

000

000

000

.300

GAL

GAL

GAL

GAL

4.25000

22.00000

55.00000

20.00000

55.00000

500.00000

1020.
6622.
22055.
3260.
11990.
4150.

1,251,813.

22.

55.

22.

55.

700.

.45000

00000

00000

00000

00000

00000

588.
6622.
22055.
3586.
11990.
5810.

1,348,218.

00

00

00

00

00

00

_____________________________ T

$

1,251,813.

00| 2.60000 624.00]
OO: 23.50000 7073.50}
OO: 59.00000 23659.00}
OO: 23.50000 3830.50}
00: 59.00000 12862.00}
OO: 790.00000 6557.00}
10: $ 1,150,598.85}
10| $ 1,150,598.85]

$

1,348,218.

95




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 0le -1
TABULATION OF BIDS
CALL ORDER 016 CONTRACT 1ID 15206 COUNTIES Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT H
CONTRACT TIME 45 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION BELGRADE - NORTH
PROJECT (S) (5472005000) SFCS 290-1(5)3
BELGRADE - NORTH
VENDOR RANKING
TOTAL OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,014,401.45 114.6933% 100.0000%
1 6271 J T L GROUP INC - BELGRADE $ 884,447.35 100.0000% 87.1891%
2 2567 HOLLOW CONTRACTING INC $ 950,203.52 107.4347% 93.6713%
I ( 0 ) -EST- I( 1 ) 6271 I ( 2 ) 2567

|ENGINEER'S ESTIMATE

LINE NO / ITEM CODE / ALT

|J T L GROUP INC - BELGRADE

UNIT PRICE

55000.

135.

20.

26.

26.

120.

325.

300.

12.

117.

1650.

17.

37.

935.

2805.

11275.

.00000

00000

00000

00000

00000

.42000

00000

00000

00000

00000

00000

70000

00000

44000

95000

00000

00000

00000

.00000

|HOLLOW CONTRACTING INC

AMOUNT

5000.

55000.

5400.

480.

59722.

36249.

263042.

16920.

190515.

43770.

64176.

41439.

19800.

17004.

2846.

10285.

25245.

11275.

500.

00

00

00

00

00

78

00

00

00

00

00

00

25

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— e

SECTION 0001  OVERLAY, SEAL & COVER - GALLATIN COUNTY

0010 104030010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00]
MISCELLANEOUS WORK | |

0020 109200005 LUMP | 110000.00000 110000.00] 83000.00000 83000.00|
MOBILIZATION | I

0030 210020000 40.000 HOUR | 105.00000 4200.00] 120.00000 4800.00|
GRADER-MOTOR | |

0040 210020170 24.000 MILE | 20.00000 480.00] 60.00000 1440.00]
TEST TRAILER-TRANSPORT & SETUP | I

0050 301020340 2297.000 CUYD | 26.00000 59722.00]| 29.00000 66613.00]
CRUSHED AGGREGATE COURSE | |

0060 301020718 86309.000 sSQYD | 0.50000 43154.50] 0.45000 38839.05]
COVER - TYPE 1 | |

0070 401020051 10117.000 TON | 25.00000 252925.00] 20.00000 202340.00]
PLANT MIX SURF GR S NV - 1/2 IN | |

0080 401020300 141.000 TON | 112.00000 15792.00] 120.00000 16920.00]
HYDRATED LIME | |

0090 402020092 586.200 TON | 330.00000 193446.00]| 310.00000 181722.00]
ASPHALT CEMENT PG 64-28 | |

0100 402020368 145.900 TON | 300.00000 43770.00] 310.00000 45229.00]
EMULS ASPHALT CRS-2P I I

0110 411010000 5348.000 SQYD | 4.50000 24066.00| 4.90000 26205.20|
COLD MILLING | |

0120 557010546 352.080 LNFT | 160.00000 56332.80] 120.00000 42249.60]
REVISE TIMBER BRIDGE RAIL-T101 | |

0130 559010026 12.000 EACH | 1600.00000 19200.00] 1600.00000 19200.00]
ANCHOR POST | |

0140 606010030 975.000 LNFT | 16.25000 15843.75] 18.00000 17550.00]
GUARD RAIL-STEEL | |

0150 606010047 75.000 LNFT | 44.00000 3300.00] 38.00000 2850.00]
GD RAIL-STL INT RDWY TERM SECT | |

0160 606010190 11.000 EACH | 1200.00000 13200.00] 950.00000 10450.00]
GUARD RAIL-STL/BR APPR-TY 2 | |

0170 606010642 9.000 EACH | 2500.00000 22500.00] 2850.00000 25650.00]
GUARD RAIL-OPTIONAL TERM SECT | I

0180 606011548 1.000 EACH | 17250.00000 17250.00]| 11000.00000 11000.00]
IMPACT ATTENUATOR-3 BAY | |

0190 610100562 500.000 UNIT | 1.00000 500.00] 1.00000 500.00|

I

NOXIOUS WEED CONTROL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 03/08/06
PAGE 0l6 -2
TABULATION OF BIDS
CALL ORDER 016 CONTRACT ID : 15206 COUNTIES : Gallatin
LETTING DATE 02/23/06 9:00 AM DISTRICT HE
| ( 0 ) -EST- | ( 1 ) 6271 | ( ) 2567
|ENGINEER'S ESTIMATE |J T L GROUP INC - BELGRADE |HOLLOW CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Tt e e ettt L
0200 618030005 50000.000 UNIT | 0.89000 44500.00] 1.00000 50000.00| 0.98000 49000.00
TRAFFIC CONTROL DEVICES CB I I
0210 618100000 76.500 SQFT | 500.00000 38250.00] 7.00000 535.50]| 7.43000 568.40
SINGLE USE SIGNS | |
0220 619010085 18.600 SQFT | 24.00000 446.40] 20.00000 372.00] 19.53000 363.26
SIGNS-ALUM REFL SHEET (IIT) | |
0230 619010490 32.000 LNFT | 11.00000 352.00] 10.00000 320.00]| 10.18000 325.76
POLES-TREATED TIMBER-BARN 5 IN | |
0240 620013000 200.000 GAL | 21.00000 4200.00] 26.00000 5200.00] 25.94000 5188.00
STRIPING-WHITE PAINT | |
0250 620013960 267.000 GAL | 55.00000 14685.00] 58.00000 15486.00| 57.02000 15224.34
STRIPING-WHITE EPOXY | |
0260 620014000 67.000 GAL | 28.00000 1876.00] 26.00000 1742.00] 25.94000 1737.98
STRIPING-YELLOW PAINT | |
0270 620014960 88.000 GAL | 60.00000 5280.00] 58.00000 5104.00] 57.02000 5017.76
STRIPING-YELLOW EPOXY | |
0280 620017000 5.900 MILE | 700.00000 4130.00] 700.00000 4130.00] 696.30000 4108.17
TEMPORARY PAVEMENT MARKINGS | |
SECTION TOTALS | $ 1,014,401.45] 884,447.35| $ 950,203.52
—————————————————————————————————————————— Tt e e ettt
CONTRACT TOTALS | S 1,014,401.45] 884,447.35| S 950,203.52




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 017 -1
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 13206 COUNTIES Judith Basin
LETTING DATE 02/23/06 9:00 AM DISTRICT 5
CONTRACT TIME 90 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION JUDITH RIVER - 7 KM NE OF HOBSON
PROJECT (S) (4542013000) BR 9023 (13)
JUDITH RIVER - 7 KM NE OF HOBSON
VENDOR RANKING
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 568,302.59 110.2381% 100.0000%
1 2054 SLETTEN CONSTRUCTION COMPANY $ 515,522.76 100.0000% 90.7127%
2 6348 T C A INC $ 590,427.09 114.5298% 103.8931%
3 6011 EDWARD T COPPS CONSTRUCTION $ 634,209.79 123.0227% 111.5972%
I ( 0 ) -EST- | ( 1 ) 2054 | ( 2 ) 6348
|ENGINEER'S ESTIMATE | SLETTEN CONSTRUCTION COMPANY |T C A INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T e bt e et LT T
SECTION 0001 GRAVEL APPROACHES, DRAINAGE, FENCING
0010 104100000 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00]| 1.00000 20000.00
MISCELLANEOUS WORK | |
0020 105100200 0.600 CRKM | 5869.32000 3521.59] 5500.00000 3300.00] 9000.00000 5400.00
FINISH GRADE CONTROL | |
0030 105200000 LUMP | 5000.00000 5000.00]| 8500.00000 8500.00]| 4500.00000 4500.00
BRIDGE SURVEY | |
0040 109200000 LUMP | 90000.00000 90000.00| 77000.00000 77000.00| 30300.00000 30300.00
MOBILIZATION | |
0050 202011000 LUMP | 40000.00000 40000.00]| 28000.00000 28000.00 | 50000.00000 50000.00
REMOVE STRUCTURE | |
0060 203300000 5302.000 M3 | 9.00000 47718.00] 3.50000 18557.00| 3.50000 18557.00
EMBANKMENT IN PLACE | |
0070 203500000 447.000 M3 | 6.00000 2682.00| 4.00000 1788.00]| 6.00000 2682.00
TOPSOIL-SALVAGING & PLACING | |
0080 208105000 20000.000 UNIT | 1.00000 20000.00] 1.20000 24000.00] 1.00000 20000.00
TEMPORARY EROSION CONTROL - CB | |
0090 301333000 608.000 M3 | 45.00000 27360.00| 28.50000 17328.00] 28.50000 17328.00
TOP SURFACING GR 3B | |
0100 301750000 930.000 M3 | 35.00000 32550.00] 30.00000 27900.00] 30.00000 27900.00
SELECT BACKFILL | |
0110 551175000 44.400 M3 | 705.00000 31302.00] 450.00000 19980.00]| 800.00000 35520.00
CONCRETE-CLASS DD | |
0120 551410000 65.700 M3 | 700.00000 45990.00] 450.00000 29565.00] 900.00000 59130.00
CONCRETE-CLASS SD | |
0130 552150000 254.300 M2 | 12.00000 3051.60]| 19.00000 4831.70]| 18.80000 4780.84
TRANSVERSE DECK GROOVING | |
0140 553030000 128.000 M | 600.00000 76800.00] 790.00000 101120.00] 1238.70000 158553.60
PRESTRESSED BEAM-TYPE 4 | |
0150 555100000 1766.000 KG | 2.60000 4591.60 | 2.50000 4415.00]| 3.10000 5474.60
REINFORCING STEEL | |
0160 555200000 6964.000 KG | 2.70000 18802.80]| 2.50000 17410.00] 2.90000 20195.60
REINFORCING STEEL-EPOXY COATED | |
0170 557200000 64.600 M | 210.00000 13566.00 | 200.00000 12920.00] 242.00000 15633.20
BRIDGE RAIL-T 101 | |
0180 559233150 74.000 M | 130.00000 9620.00 | 127.00000 9398.00]| 252.40000 18677.60
FURN STL PILE HP 310 X 125 MM | |
0190 559333150 70.000 M | 40.00000 2800.00| 44.00000 3080.00] 40.00000 2800.00
I

DR STL PILE HP 310 X 125 MM



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 017 -2
TABULATION OF BIDS
CALL ORDER : 017 CONTRACT ID 13206 COUNTIES Judith Basin
LETTING DATE : 02/23/06 9:00 AM DISTRICT
| ( 0 ) -EST- | ( 1 2054 I ( 2 ) 6348
|[ENGINEER'S ESTIMATE | SLETTEN CONSTRUCTION COMPANY |T C A INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T e ettt Tt L Bt
0200 559556000 8.000 EACH | 110.00000 880.00] 90.00000 720.00 | 120.80000 966.40
PILE DRIVING POINT | |
0210 559640000 1.000 EACH | 8000.00000 8000.00] 5000.00000 5000.00] 7000.00000 7000.00
DYNAMIC LOAD TEST | |
0220 602010000 7.300 M | 55.00000 401.50] 22.00000 160.60| 100.00000 730.00
REMOVE PIPE CULVERTS | I
0230 603033450 19.500 M | 135.00000 2632.50] 105.00000 2047.50] 105.00000 2047.50
DRAINAGE PIPE IRR 450 MM | |
0240 606000000 22.900 M | 55.00000 1259.50] 43.40000 993.86| 53.25000 1219.43
GUARD RAIL-STEEL | |
0250 606120000 4.000 EACH | 1000.00000 4000.00] 630.00000 2520.00] 800.00000 3200.00
GUARD RAIL-STL/BR APPR-TY 2 | |
0260 606250000 4.000 EACH | 2310.00000 9240.00| 1985.00000 7940.00 | 2650.00000 10600.00
GUARD RAIL-OPTIONAL TERM SECT | |
0270 607204100 622.000 M | 5.00000 3110.00] 5.00000 3110.00] 4.76000 2960.72
FARM FENCE-TYPE F4M | |
0280 607211000 5.000 EACH | 128.00000 640.00| 85.00000 425.00 | 125.00000 625.00
FARM FENCE-PANEL/SINGLE FW | |
0290 607212000 14.000 EACH | 165.00000 2310.00] 138.00000 1932.00] 160.00000 2240.00
FARM FENCE-PANEL/DOUBLE FW | |
0300 610110000 0.500 HA | 1235.00000 617.50] 550.00000 275.00] 550.00000 275.00
SEEDING AREA NO 1 | |
0310 610210000 0.500 HA | 530.00000 265.00] 150.00000 75.00] 150.00000 75.00
FERTILIZING AREA NO 1 | |
0320 610400000 0.500 HA | 745.00000 372.50] 105.00000 52.50] 105.00000 52.50
CONDITION SEEDBED SURFACE | |
0330 610405010 1000.000 UNIT | 1.00000 1000.00] 1.00000 1000.00] 1.00000 1000.00
NOXIOUS WEED CONTROL | |
0340 610450000 161.000 M2 | 4.50000 724 .50 5.00000 805.00 | 4.00000 644.00
RIPRAP REVEGETATION | |
0350 613020000 275.000 M3 | 70.00000 19250.00] 94.50000 25987.50] 75.00000 20625.00
RIPRAP-CLASS 2 RANDOM | |
0360 618020000 LUMP | 15000.00000 15000.00] 31500.00000 31500.00] 16500.00000 16500.00
TRAFFIC CONTROL | |
0370 618140000 7.700 M2 | 200.00000 1540.00] 73.00000 562.10] 73.00000 562.10
SINGLE USE SIGNS | |
0380 619700000 2.000 EACH | 36.00000 72.00]| 50.00000 100.00]| 20.00000 40.00
REMOVE SIGNS | |
0390 622120000 408.000 M2 | 4.00000 1632.00] 3.00000 1224.00] 4.00000 1632.00
GEOTEX-EROSION CL 2 & 3 RIPRAP | |
SECTION TOTALS | $ 568,302.59] $ 515,522.76| $ 590,427.09
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 568,302.59] $ 515,522.76| $ 590,427.09




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 017 -3
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 13206 COUNTIES Judith Basin
LETTING DATE 02/23/06 9:00 AM DISTRICT : 5
| ( ) 6011 I ( ) I ( )
|[EDWARD T COPPS CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 GRAVEL APPROACHES, DRAINAGE, FENCING
| I
0010 104100000 20000.000 UNIT | 1.00000 20000.00]
MISCELLANEOUS WORK | I
0020 105100200 0.600 CRKM | 3564.00000 2138.40]
FINISH GRADE CONTROL | |
0030 105200000 LUMP | 4500.00000 4500.00|
BRIDGE SURVEY | |
0040 109200000 LUMP | 97500.00000 97500.00]
MOBILIZATION | |
0050 202011000 LUMP | 68250.00000 68250.00 |
REMOVE STRUCTURE | I
0060 203300000 5302.000 M3 | 7.25000 38439.50]
EMBANKMENT IN PLACE | |
0070 203500000 447.000 M3 | 9.00000 4023.00]
TOPSOIL-SALVAGING & PLACING | |
0080 208105000 20000.000 UNIT | 0.85000 17000.00|
TEMPORARY EROSION CONTROL - CB | |
0090 301333000 608.000 M3 | 34.56000 21012.48|
TOP SURFACING GR 3B | I
0100 301750000 930.000 M3 | 34.56000 32140.80]
SELECT BACKFILL | |
0110 551175000 44.400 M3 | 650.00000 28860.00|
CONCRETE-CLASS DD | |
0120 551410000 65.700 M3 | 800.00000 52560.00]
CONCRETE-CLASS SD | |
0130 552150000 254.300 M2 | 15.00000 3814.50]
TRANSVERSE DECK GROOVING | |
0140 553030000 128.000 M | 892.00000 114176.00]
PRESTRESSED BEAM-TYPE 4 | |
0150 555100000 1766.000 KG | 2.50000 4415.00|
REINFORCING STEEL | |
0160 555200000 6964.000 KG | 2.50000 17410.00]
REINFORCING STEEL-EPOXY COATED | |
0170 557200000 64.600 M | 261.30000 16879.98|
BRIDGE RAIL-T 101 | |
0180 559233150 74.000 M | 155.00000 11470.00]
FURN STL PILE HP 310 X 125 MM | |
0190 559333150 70.000 M | 82.50000 5775.00|
DR STL PILE HP 310 X 125 MM | |
0200 559556000 8.000 EACH | 120.00000 960.00]
PILE DRIVING POINT | I
0210 559640000 1.000 EACH | 3500.00000 3500.00]|
DYNAMIC LOAD TEST | |
0220 602010000 7.300 M | 62.10000 453.33]|
REMOVE PIPE CULVERTS | I
0230 603033450 19.500 M | 128.24000 2500.68
DRAINAGE PIPE IRR 450 MM | |
0240 606000000 22.900 M | 57.51000 1316.98]|
GUARD RAIL-STEEL | |
0250 606120000 4.000 EACH | 864.00000 3456.00]
I \

GUARD RAIL-STL/BR APPR-TY 2



MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 017 -4
TABULATION OF BIDS
CALL ORDER 017 CONTRACT ID 13206 COUNTIES Judith Basin
LETTING DATE 02/23/06 9:00 AM DISTRICT : 5
| ( 3 ) 6011 I ( ) I ( )
|EDWARD T COPPS CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T e ettt Tt L Bt
0260 606250000 4.000 EACH | 2862.00000 11448.00]|
GUARD RAIL-OPTIONAL TERM SECT | |
0270 607204100 622.000 M | 7.50000 4665.00|
FARM FENCE-TYPE F4M | |
0280 607211000 5.000 EACH | 170.00000 850.00|
FARM FENCE-PANEL/SINGLE FW | |
0290 607212000 14.000 EACH | 30.00000 420.00]
FARM FENCE-PANEL/DOUBLE FW | |
0300 610110000 0.500 HA | 461.26000 230.63]
SEEDING AREA NO 1 | I
0310 610210000 0.500 HA | 115.01000 57.51]
FERTILIZING AREA NO 1 | |
0320 610400000 0.500 HA | 111.06000 55.53|
CONDITION SEEDBED SURFACE | |
0330 610405010 1000.000 UNIT | 1.00000 1000.00]
NOXIOUS WEED CONTROL | |
0340 610450000 161.000 M2 | 10.80000 1738.80]|
RIPRAP REVEGETATION | |
0350 613020000 275.000 M3 | 66.96000 18414.00]
RIPRAP-CLASS 2 RANDOM | |
0360 618020000 LUMP | 21000.00000 21000.00]
TRAFFIC CONTROL | |
0370 618140000 7.700 M2 | 78.84000 607.07]
SINGLE USE SIGNS | |
0380 619700000 2.000 EACH | 35.00000 70.00]|
REMOVE SIGNS | |
0390 622120000 408.000 M2 | 2.70000 1101.60]
GEOTEX-EROSION CL 2 & 3 RIPRAP | |
SECTION TOTALS | $ 634,209.79| $ \ $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 634,209.79]| $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE 03/08/06
PAGE 018 -1
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 07206 COUNTIES Silver Bow
LETTING DATE 02/23/06 9:00 AM DISTRICT H
CONTRACT TIME 30 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION JCT MT 2-SW
PROJECT (S) (5731006000) STPS 393-1(6)0
JCT MT 2-SW
VENDOR RANKING
TOTAL OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 150,888.30 129.2410% 100.0000%
1 2032 JIM GILMAN EXCAVATING INC $ 116,749.53 100.0000% 77.3748%
2 2567 HOLLOW CONTRACTING INC $ 121,194.77 103.8075% 80.3209%
I ( 0 ) -EST- | ( 1 ) 2032 I ( 2 ) 2567

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

|ENGINEER'S ESTIMATE

|JIM GILMAN EXCAVATING INC

|HOLLOW CONTRACTING INC

UNIT PRICE

AMOUNT

—————————————————————————————————————————— e

SECTION 0001

0010 104030010 2500.000 OUNIT
MISCELLANEOUS WORK

0020 109200005 LUMP
MOBILIZATION

0030 301020718 67006.000 SQYD
COVER - TYPE 1

0040 402020368 113.800 TON
EMULS ASPHALT CRS-2P

0050 618030080 LUMP
TRAFFIC CONTROL

0060 620010300 31.000 GAL
CURB MARKING-YELLOW

0070 620011110 4.000 GAL
WORDS & SYMBOLS-YELLOW PAINT

0080 620011265 5.000 GAL
WORDS & SYMBOLS-YELLOW EPOXY

0090 620013000 137.000 GAL
STRIPING-WHITE PAINT

0100 620013960 182.000 GAL
STRIPING-WHITE EPOXY

0110 620014000 135.000 GAL
STRIPING-YELLOW PAINT

0120 620014960 180.000 GAL

STRIPING-YELLOW EPOXY
SECTION TOTALS

CONTRACT TOTALS

SEAL & COVER - SILVER BOW COUNTY

5000.

285.

14000.

98.

54.

240.

27.

59.

148.

59.

.00000

00000

.26000

00000

00000

73000

73000

90000

78000

40000

50000

40000

2500.
5000.
17421.
32433.
14000.
3060.
218.
1204.
3805.
10810.
20047.
10692.

121,194.

00

00

56

00

00

63

92

50

86

80

50

00

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
[ 1.00000 2500.00] 1.00000 2500.00 |
: 16250.00000 16250.00: 15000.00000 15000.00}
: 0.55000 36853.30: 0.38000 25462.28}
: 325.00000 36985.00: 275.00000 31295.00}
: 20000.00000 20000.00: 12000.00000 12000.00}
: 200.00000 6200.00: 89.75000 2782.25}
: 90.00000 360.00: 49.75000 199.00}
: 325.00000 1625.00: 219.00000 1095.00}
: 30.00000 4110.00: 25.25000 3459.25}
: 65.00000 11830.00: 54.00000 9828.00}
: 25.00000 3375.00: 25.25000 3408.75}
: 60.00000 10800.00: 54.00000 9720.00}
: $ 150,888.30: $ 116,749.53}
R e ettt
[ $ 150,888.30] $ 116,749.53]

$

121,194.

77




